# Appendix 13-2

**Certification Acceptance Interview** 

Agency:	Date:
Interview Conducted By:	Agency Representatives:
Table of Organization: (Get copy from agency and review duties,	requirements, and personnel currently filling.)
Position Responsible for the Following Functions Six-Year Transportation Improvement Program:	
Selection of Annual Program:	
Location/Design Approval:	
PS&E Approval:	
Tied Bids:	
Approval of Materials Sources:	
Construction Administration:	
Construction Inspection:	
Acceptance Sampling/Test:	
Independent Assurance Sampling/Test:	
Change Orders:	
Project Files:	
OEO Interviews/Monitoring:	
Training Goal Attainment:	
DBE Compliance/Monitoring:	
Consultants	
For what areas does the agency expect to use consultants	
	ht-of-Way Relocation
	nstruction Administration
	nsturction Inspection rveying
	mpling and Testing
Does local agency have written procedures for the selectio	
Comments:	

If consultants are used, how will agency monitor and control the consultant's work?

# **Right-of-Way**

Does the agency have procedures approved by WSDOT for:

Right-of-Way Acquisitions	🗌 Yes	🗌 No
Relocation	Yes	No

## Procedures for Ad, Award, and Execution of Contract

Position Responsible for:	
Approval to Advertise	
Prequalification of Bidders	
Award of Contract	
Execution of Contract	
Name of Legal Publication	
General Questions About Adminis	stration
Who decides on and approves devia	ations from design prior to submittal to the state for formal approval?
Describe ledger system:	
Who will check payrolls, etc.?	
Describe change order approval pro	cess:
Describe materials testing and appro	oval process:
Describe agency requirements for pr	roject diary and inspectors daily report keeping:
Describe agency process for approv	al of subcontractors:

How will agency handle administration of more than one contract at the same time?

How will agency handle inspection of several phases of project at same time (e.g., dirt work, electrical, paving, structure)?

How will agency respond if project engineer and/or inspector are unable to be on job site due to illness, etc? Who will handle control of project if needed person cannot be there?

How does agency manage traffic control?

Are there written procedures for preconstruction conferences?

#### **Does Agency Have Theses Necessary Manuals**

Local Agency Guidelines	🗌 Yes	No
AASHTO - Policy on Geometric Design of Highways and Streets	🗌 Yes	🗌 No
WSDOT Construction Manual	🗌 Yes	🗌 No
WSDOT/APWA Standard Specifications	🗌 Yes	No
APWA Amendments	🗌 Yes	No
WSDOT Amendments and Standard Specifications	🗌 Yes	🗌 No
Standard Item Table	🗌 Yes	🗌 No
MUTCD	🗌 Yes	🗌 No
WSDOT Design Manual	🗌 Yes	🗌 No
WSDOT Standard Plans for Road and Bridge Construction	🗌 Yes	🗌 No
WSDOT Utility Manual	Yes	🗌 No
WSDOT Right-of-Way Manual (2 volumes)	🗌 Yes	🗌 No
SWIBS Manual	🗌 Yes	🗌 No
Hydraulics Manual	Yes	No

#### **Upcoming Federal Aid Projects**

#### Scheduled to Begin

Summary

Action to be taken by agency in following areas:

#### **Comments From Reviewers**

#### **Recommendation of Review**

- \_\_\_\_\_ Full administration by agency of all projects
- Administration by agency on a project-by-project basis
- \_\_\_\_\_ Administration by agency for projects up to \$ \_\_\_\_\_
- \_\_\_\_\_ Deny approval for certification acceptance
- Remove from certification acceptance status

## **Concurrence by Assistant Secretary for Highways and Local Programs**

Assistant Secretary for Highways and Local Programs

Date