



May 12, 2025

NOTICE TO CONTRACTORS
HIGHWAY CONSTRUCTION

Bidding proposals may not be issued to bidders unless they are prequalified, except where otherwise provided in Plans and Specifications. Application for prequalification will be submitted on DOT Form 420-010 (Standard Questionnaire and Financial Statement) and must be received by the Prequalification Analyst no less than fifteen days prior to the scheduled bid opening to receive consideration for issuance of a bidding proposal for that bid opening. Informational copies of plans and specifications are on file in the office of the County Engineer of the County in which the work is situated, the chapter offices of the Associated General Contractors of America, the offices of the Regional Administrators or the Headquarters of the Department of Transportation, and at <https://wsdot.wa.gov/business-wsdot/contracting-opportunities> where they may be inspected. The use of informational proposals shall be allowed only upon written request and will be accepted only when written authority for their use has been granted. **ESTIMATE RANGES PUBLISHED IN THIS NOTICE MUST NOT BE USED AS A BASIS FOR BID PREPARATION.**

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check, cashier's check or surety bond in an amount equal to five percent (5%) of the amount of such bid proposal. Should the successful bidder fail to enter into a contract and furnish a satisfactory performance bond, the bid proposal deposit shall be forfeited. **Bonds submitted on other than the bond form provided by the department may be subject to rejection. The right is reserved to reject any and all bids and to waive informalities in the bidding.** Sealed bids will be received in the Bid Room 2D20, located on the second floor of the Department of Transportation, 310 Maple Park Avenue SE, Olympia, Washington, 98501 until 11:00:59 am Pacific Time, or at P.O. Box 47360, Olympia, Washington, 98504-7360, until 11:00:59 am Pacific Time or electronically via BidX.com until 11:00:59 am Pacific Time, on the dates shown below except where otherwise provided in the Plans and Specifications.

FEE: Project Documents will be furnished for the non-refundable fee Plus Sales Tax of:

	Electronic – plans only \$10	Electronic – with proposal \$15
Paper – one volume \$35	Paper – two volumes \$50	Paper – three volumes \$100

TO ORDER PLANS AND SPECIFICATIONS PLEASE GO ONLINE TO: <https://wsdot.wa.gov/business-wsdot/how-do-business-us/public-works-contracts/how-bid-contract> *Electronic Project Plans, Specifications, Geotechnical Reports, Addenda, Planholders Lists, Award/Bid Results, and Bid Tabulations are available on the Internet at:* <https://wsdot.wa.gov/business-wsdot/contracting-opportunities>.

SMALL WORKS ROSTER: The Department of Transportation is soliciting contractors interested in qualifying for placement on the department's Small Works Roster. The small works roster process as authorized by RCW 39.04.155 and WAC 468-15 may be used to secure bids for the Agency's small works projects with a total cost less than \$350,000. Contractors that are currently Prequalified may be placed on the Small Works Roster by completing the Small Works Roster Supplement located on the Contract Ad & Award website. For contractors who are not currently prequalified, application for prequalification for small works roster shall be submitted on DOT Form 420-020 (Small Works Questionnaire). Both forms are available by emailing prequal@wsdot.wa.gov or can be printed from the WSDOT Contract Ad & Award website at: <https://wsdot.wa.gov/business-wsdot/how-do-business-us/public-works-contracts/how-bid-contract/step-1-prequalify> Applications for placement on the Department of Transportation Small Works Roster will be accepted by emailing prequal@wsdot.wa.gov

Title VI Notice to Public: It is the Washington State Department of Transportation's (WSDOT) policy to assure that no person shall, on the grounds of race, color, national origin, as provided by Title VI of the Civil Rights Act of 1964, be excluded from participation in, be denied the benefits of, or be otherwise discriminated against under any of its programs and activities. Any person who believes his/her Title VI protection has been violated, may file a complaint with WSDOT's Office of Equity and Civil Rights (OECR). For additional information regarding Title VI complaint procedures and/or information regarding our non-discrimination obligations, please contact OECR's Title VI Coordinator at (360) 705-7090.

Americans with Disabilities Act (ADA) Information: This material can be made available in an alternate format by emailing the Office of Equity and Civil Rights at wsdotada@wsdot.wa.gov or by calling toll free, 855-362-4ADA(4232). Persons who are deaf or hard of hearing may make a request by calling the Washington State Relay at 711

BID OPENING WEDNESDAY, MAY 14, 2025

- *1. (THURSTON) **MAYTOWN RD TO PLUM ST - PAVING** (CL 4, \$3,000,000 - \$4,000,000)
*** **CONTAINS CONDITION OF AWARD DBE GOAL: 21%. F.A. No. FAPA 0052(222) on I-5, MP 95.70 to MP 106.10. CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: milling and filling with hot mix asphalt, installing a new catch basin, pavement repair, pavement markings, removal of illumination poles and short capping work, traffic control and other work. 45 working days. Involves 48 items. 2170 SY pavement repair excavation incl haul, 250 T crushed surfacing base course, 95620 SY planing bituminous pavement, 10580 T HMA CL 1/2 IN PG 58H-22, 980 LF HMA joint seal at bridge end, 95 EA inlet protection, 75 SY seeding and fertilizing, 110 LF high visibility silt fence, 72014 LF plastic line, 300 LF grooved plastic line, 137120 LF temporary pavement marking-short duration, 880 SF shoring or extra excavation class B, 168 CY structure excavation class B incl haul, 3 EA plugging existing pipe, 2 EA connection to drainage structure. Lump Sum Bids for: permanent signing, illumination system, temporary traffic control, SPCC plan. (XL6594)(300503C)(25C502)(XE3624)(4 of 4)(1)
- *2. (STEVENS) **CHEWELAH TO IMMEL RD PAVING** (CL 4, \$2,000,000 - \$3,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 16%. F.A. No. 0395(129) on SR 395, MP 207.94 to MP 212.63. CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: planing bituminous pavement, hot mix asphalt (HMA) paving, pavement repair, installing concrete curb, guardrail, guide posts and blocks, crack sealing, HMA joint sealing, shoulder finishing, pavement markings, centerline rumble strips, signing and traffic control and other work. 25 working days. Involves 47 items. 4711 SY pavement repair excavation incl. haul, 5 CY quarry spalls, 71000 SY planing bituminous pavement, 4000 SY removing HMA patches, 7690 T HMA CL. 3/8 IN PG 64H-28, 74500 LF joint adhesive for bituminous pavement, 6 DAY ESC lead, 8 EA inlet protection, 150 LF high visibility silt fence, 45 LF extruded curb, 275 LF beam guardrail type 31, 57 LF removing and resetting guardrail blocks, 189 EA flexible guide post, 75230 LF paint line, 116 LF painted stop line, 51 EA painted drainage marking, 49670 LF temporary pavement marking-short duration, 336 HR portable changeable message sign, 414 SF construction signs class A. Lump Sum Bids for: permanent signing, project temporary traffic control, SPCC plan. (XL6960)(639520J)(25Z015)(XE3629)(3 of 3)
- *3. (GRANT) **I-90 E OF VANTAGE TO MOSES LAKE - PAVING** (CL 4, \$10,000,000 - \$15,000,000)
** **CONTAINS CONDITION OF AWARD DBE GOAL: 16%. F.A. No. 0904(132) on I-90, MP 138.26 to MP 148.44 and MP 164.15 to MP 181.77. CONTAINS APPRENTICE UTILIZATION REQ: 15%.**
*** Requires: Pavement repair excavation incl. haul, crack sealing, planing bituminous pavement, hot mix asphalt (HMA), permanent signing, traffic control and other work. 120 working days. Involves 52 items. 93 T Asphalt for fog seal, 399 LF HMA joint seal at bridge end, 647260 SY planing bit pavement, 70210 T CL 1/2 IN PG 64V-28, 260370 joint adhesive for bit pavement, 72 EA planing shoulder drainage cutout, 40 DAY ESC lead, 85 EA inlet protection, 16 ACRE tackifier, 750 LF high vis silt fence, 1066 EA flexible guide post, 864 EA barrier delineator, 671840 LF paint line, 159 EA painted drainage marking, 34 HUND recessed pavement marker, 484420 LF temp pavement marking-short duration, 3670 HR portable changeable message sign, 534 SF const signs class A, 20750 LF plastic wide line, 2 EA adjust monument case and cover Sum Bids for: permanent signing, project temp traffic control, RWIS sensor, SPCC plan. (XL6704)(209000Q)(25B003)(XE3613)(5 of 4)(6)(2)

BID OPENING WEDNESDAY, MAY 21, 2025

- *1. (PACIFIC) **GRAVEYARD SPIT DYNAMIC REVETMENT AND DUNE RESTORATION** (CL 1, Maximum funds available for this Contract is \$29,000,000.00.) **CONTAINS CONDITION OF AWARD PWSBE: 5% VOB: 3%. A State project on SR 105, MP 19.50 to MP 20.10. CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: stabilizing and mitigating erosion of the roadway embankment by constructing a dynamic revetment adjacent to the highway to protect it from wave action, traffic control and other work. 172 working days. Involves 46 items. 29400 CY revetment foundation preparation, 2700 CY wetland excavation incl placement, 48417 T streambed cobbles stockpile, 111300 T streambed cobbles, 53 EA large woody material log without rootwad, 135 EA large woody material with rootwad, 113400 T quarry spalls, 6290 T rock, 19 ACRE soil preparation, 143 EA salvaged large wood and placement logs, 6 ACRE compost blanket, 2 ACRE bark mulch, 3 ACRE sand surfacing, 6 EA temporary portable transverse rumble strips, 3440 HR automated flagger assistance device, 3440 HR flaggers, 344 HR other traffic control labor. Lump Sum Bids for: environmental compliance lead, type B progress schedule, field office

building, contractor survey, SPCC plan. (XL6736)(410524E)(24X327)(XE3623)(4 of 5)(2)

- *2.
*** (KITSAP & PIERCE) **KITSAP VICINITY PAVING** (CL 4, \$7,000,000 - \$8,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 20%. F.A. No. FAPA 0003(145) on SR 3, MP 46.01 to MP 50.00 and SR 16, MP 8.41 to MP 19.65. CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: rehabilitating the existing roadway by planing bituminous pavement, excavating pavement repair areas, paving with hot mix asphalt, bridge deck repair and placing waterproof membrane for bridges, replacing existing pavement markings, traffic control and other work. 50 working days. Involves 47 items. 93 SF bridge deck repair, 2069 SY waterproof membrane, 364 LF HMA joint seal at bridge end, 294900 SY plane bituminous pavement, 1643 SY remove existing overlay, 30850 T HMA CL 1/2 IN PG 58H-22, 60 EA inlet protection, 1212 EA flexible guidepost, 293,730 LF plastic line, 33280 LF profiled embossed plastic line, 25510 LF profiled embossed plastic wide line, 50 HUND raised pavement marker, 188600 LF temporary pavement marking - short duration, 1610 LF plastic crosshatch marking. LUMP SUM items: permanent signing, ITS project, temporary traffic control, structure survey, SPCC plan. (XL6953) (300399B) (25C501)(XE3618)(4 of 5)(1)
- *3.
*** (SNOHOMISH) **SB 100TH ST SE VIC TO BROADWAY AVE PAVING** (CL 4, \$5,000,000 – \$6,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 18%. F.A. No. 0054(294) on I-5, MP 188.45 to MP 192.52. CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: planing bituminous pavement, paving with hot mix asphalt (HMA), pavement repair, replacing traffic loops, pavement marking, temporary erosion control, traffic control and other work. 60 working days. Involves 47 items. 60 SY pavement repair excavation incl haul, 10 T crushed surfacing base course, 152000 SY planing bituminous pavement, 15000 T HMA CL 1/2 IN PG 58V-22, 136 EA inlet protection, 1100 HR transportable attenuator, 96600 LF profiled plastic line, 33930 LF profiled plastic wide line, 261060 LF temporary pavement marking short duration, 1280 HR sequential arrow sign, 1200 HR other traffic control labor, 600 HR patrol and maintain traffic control measures, 436 LF plastic crosshatch marking. Lump Sum Bids for: ITS, other temporary traffic control devices, referencing existing pavement markings, SPCC plan.(XL6949)(100536E)(25A006)(XE3620)(4 of 5)(2)
- *4. (STEVENS) **HAFFER RD TO CHEWELAH - PAVING** (CL 4 or 1 & 17), \$5,000,000 - \$6,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 15%.** F.A. No. 0395(125) on US 395, MP 202.87 to MP 207.94. **CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: Roadway excavation, embankment compaction, drainage modifications, crack sealing, bridge joint sealing, planing bituminous pavement, hot mix asphalt (HMA) paving, joint adhesive, erosion control, seeding and mulching, compost, curb and gutter, sidewalk, guardrail, pavement markings, rumble strips, signing, rectangular rapid flashing beacons, illumination, signal system, traffic control and other work. 85 working days. Involves 111 items. 140 CY roadway excavation incl haul, 2 MI shoulder finishing, 2130 CY common borrow incl haul, 2130 CY embankment compaction, 23 EA curb drop inlet, 8 EA Spokane county curb inlet, 35 EA catch basin, 492 LF schedule A storm sewer pipe, 1431 LF high-density polyethylene pipe, 970 T CSBC, 315 SY textured and pigmented cement conc pavement, 5 CM crack sealing, 97760 SY planing bituminous pavement, 11380 T HMA CL 3/8 IN PG 64H-28, 3020 LF silt fence, 1 ACRE seeding and mulching, 1 ACRE medium compost, 2108 LF roundabout cement concrete curb and gutter, 4431 LF cement conc traffic curb, 2192 SF grooved plastic crosswalk line, 808 SF construction signs CL A, 835 CY structure excavation CL B incl haul, 5530 SF shoring or extra excavation CL B, 2437 SY cement conc sidewalk, 751 SY cement conc driveway entrance, 68 EA cement conc curb ramp, 18 EA connection to drainage structure. Lump Sum Bids for: permanent signing, illumination system, traffic signal system, traffic control, pedestrian traffic control, ADA features survey, SPCC plan. (XL6830)(639520C)(25Z012)(XE3622)(4 of 5)
- *5. (GRAYS HARBOR) **N OF MOCLIPS HIGHWAY – STABILIZE SLOPE** (CL 1, \$1,750,000 - \$2,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 17%. F.A. No. 1901(001) on SR 109, MP 33.51 to MP 33.94. Requires: repair an existing hillside due to landslide activity. clearing and grubbing, excavation, installing quarry spalls and ditch liner, constructing horizontal drains, restoration planting, traffic control and other work. 55 working days. Involves 42 items. 375 LF removing concrete barrier, 3880 CY roadway excavation incl haul, 13600 T quarry spalls, 10254 LF horizontal drain, 1490 LF steel casing, 815 LF coir log, 556 SY fine compost, 556 SY bark or wood chip mulch, 890 LF high visibility fence, 410 LF high visibility silt fence, 425 LF temporary barrier, 6900 LF paint line, 1200 LF temporary pavement marking short duration. Lump Sum Bids for: temporary traffic control, roadway surveying, SPCC plan. (XL6182)(310901S)(24C502)(XE3626)(4 of 5)**

- *6. (KING) **WB SR 900 TO E SUNSET WAY PAVING & EXPANSION JOINTS** (CL 4, \$5,000,000 - \$6,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 21%. F.A. No. 0901(511) on I-90, MP 15.43 to MP 18.08. CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: hot mix asphalt paving and planing, pavement and bridge deck repair, applying waterproof membrane, replacing expansion joints and traffic loops, pavement marking, temporary erosion control, traffic control and other work. 85 working days. Involves 65 items. 490 SY pavement repair excavation incl haul, 222 LF expansion joint modification, 262 SF bridge deck repair, 5693 SY waterproof membrane, 120 T crushed surfacing base course, 68300 SY plane bituminous pavement, 5663 SY remove existing overlay, 7910 HMA CL 1/2 IN PG 58H-22, 20 DAY ESC lead, 36EA inlet protection, 510 LF beam guardrail, 58720 LF profiled plastic line, 4440 LF profiled plastic side line, 126320 LF temporary pavement marking. Lump Sum Bids for: ITS, temporary traffic control, traffic data accumulation and ramp metering system, type B progress schedule, structure survey, roadway survey, reference existing pavement markings, SPCC plan. (XL6611)(109015B) (25A003)(XE3627)(3 of 4)
- *7. (MASON AND THURSTON) **SKOOKUM CREEK BR TO N OF JCT SR 8 PAVING** (CL 4, \$2,000,000 - \$3,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 15%. F.A. No. 0101(410) on SR 101, MP 353.86 to MP 361.25. CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: planing bituminous pavement, pavement repair, removal of existing overlay from bridge deck, bridge deck repair, waterproof membrane, tack coat, inlay with hot mix asphalt (HMA), installing pavement markings, installing new signs, maintaining traffic control and other work. 57 working days. Involves 43 items. 291 SY pavement repair excavation incl. haul, 401 SY waterproof membrane Br. No. 101/432W, 193 LF HMA joint seal at bridge end, 51310 SY planing bituminous pavement, 400 SY removing existing overlay from bridge deck 101/432W, 5470 T HMA CL 1/2 IN PG 58H-22, 31 EA inlet protection, 36240 LF profiled plastic line, 36740 LF embossed plastic line, 420 LF embossed plastic wide line, 16 EA plastic traffic arrow, 31 EA plastic drainage marking, 36710 LF temporary pavement marking-long duration, 200 SF sign covering, 23 EA removing monument case and cover. Lump Sum Bids for: removing raised and recessed pavement marker, permanent signing, project temporary traffic control, structure surveying, roadway surveying, SPCC. (XL6948)(310167P)(24C519)(XE3630)(3 of 4)(1)
- *8. (COWLITZ) **WASHINGTON WAY – SIGNAL REPLACEMENT** (CL 9, \$800,000 - \$900,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 12%. F.A. No. NHPP-0432(028) on SR 432, MP 4.34 to MP 4.54. Requires: a new traffic signal, illumination, intelligent transportation systems (ITS), traffic islands, ADA curb ramp, APS pushbuttons, paving, pavement markings, permanent signing, traffic control and other work. 45 working days. Involves 44 items. 77 T CSBC, 51 LF HMA sawcut and seal, 1240 SY planing bituminous pavement, 228 T commercial HMA, 111 LF cement conc traffic curb, 4047 LF paint line, 224 SF plastic crosswalk line, 160 SF construction signs CL A, 1332 LF plastic wide line. Lump Sum Bids for: permanent signing, illumination system, traffic signal system, traffic control, ADA features surveying, SPCC plan. (XL6381)(443211S)(19X312)(XE3628)(3 of 4)(1)**

BID OPENING THURSDAY MAY 29, 2025

- *1. (KITSAP) **EAGLE HARBOR MAINTENANCE FACILITY - WELDING SHOP BUILDING REPLACEMENT** (CL 7, \$7,000,000 - \$8,000,000) **CONTAINS CONDITION OF AWARD CONTAINS CONDITION OF AWARD PWSBE: 5% VOB: 3%. A State project for Washington State Ferries on SR 305. CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: constructing a new welding shop, paving, potable water, sanitary sewer, electrical upgrades and other work. 235 working days. Involves 53 items. 10 CY roadway excavation incl haul, 150 LF solid wall PVC storm sewer pipe, 230 LF trench drain, 360 LF PVC sanitary sewer pipe, 282 LF ductile iron pipe, 270 T crushed surfacing base course, 180 T HMA CL 1/2 IN PG 64-22, 7100 LF paint line, 2460 SF shoring or extra excavation trench. Lump Sum Bids for: foundations, superstructure, erosion control and water pollution prevention, temporary traffic control, type C progress schedule, structure surveying, electrical, exterior enclosure, roofing, interior construction, stairs, interior finishes, fixed equipment, fire protection, plumbing, HVAC, blue building renovation, SPCC plan. (XL6469)(903731A)(21W061)(XE3625)(4 of 6)(1)
- *2. (KING, SNOHOMISH) **NWR SOUTH 23-25 PAVEMENT REPAIR** (CL 4, or CL 2&5 \$5,000,000 – \$6,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 17%. F.A. No. 9999(917) on I-5 et al. CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: crack sealing, pavement repair, ITS, erosion control, traffic control and other work. 120 working days. Involves 24 items. 200 T crushed

surfacing base course, 1547 SY replace cement concrete panel, 171 MILE crack sealing, 5920 SY planning bituminous pavement, 690 T HMA for pavement repair CL 1/2 IN PG 58H-22, 208 HR contractor provided uniformed law enforcement. Lump Sum Bids for: temp traffic control, electrical system modification, restripe impacted delineation, type C progress schedule, SPCC plan. (XL6747)(100023B)(24A019)(XE3592)(15 of 5)17)(5) **Tier 2 \$50**

- *3. (KING) **TUNNEL PAVEMENT TEXTURING** (CL 47, \$1,000,000 - \$0,250,000) **CONTAINS CONDITION OF AWARD PWSBE: 5% VOB: 2%.** A State project on SR 99, MP 30.44 to MP 32.52. Requires: texturing the existing concrete pavement, including temporary erosion and sediment control, traffic control and other work. 23 working days. Involves 16 items. 48350 SY concrete pavement texturing, 5 DAY ESC lead, 408 HR transportable attenuator, 156 HR sequential arrow sign, 150 HR portable changeable message sign, 102 HR other traffic control labor, 102 HR contractor provided uniformed law enforcement. Lump Sum Bids for: other temporary traffic control devices, SPCC plan. (XL6856)(109940A)(25A002)(XE3633)(3 of 4)

- *4. (WHITMAN) **SR 27 TO BABBIT RD PAVING** (CL 4, \$3,000,000 - \$4,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 16%. F.A. No. 0195(074) on US 195, MP 19.96 to MP 29.09. CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: shoulder finishing, pavement repair excavation, crack sealing, planing bituminous pavement, pavement repair, hot mix asphalt paving, inlet protection, erosion control, seeding and mulching, medium compost, guardrail, pavement markings, centerline and shoulder rumble strips, signing, traffic control and other work. 35 working days. Involves 62 items. 13 MI shoulder finishing, 2854 SY pavement repair excavation incl. haul, 100 T crushed surfacing top course, 3 T asphalt, 156785 SY planing bituminous pavement, 15570 T HMA CL. 3/8 IN. PG 64H-28, 47980 LF joint adhesive, 7 DAY ESC lead, 3555 LF beam guardrail, 22 EA beam guardrail non-flared terminal, 1480 LF raising existing beam guardrail, 6200 LF remove and reset guardrail blocks, 117 LF short radius guardrail system (SRGS), 107 EA flexible guide post, 108700 LF paint line, 3600 LF grooved plastic line, 107 LF painted stop line, 71 EA painted drainage marking, 255730 LF temporary pavement marking-short duration, 107 LF temporary stop line-short duration, 530 SF construction signs class A, 1710 LF painted wide line. Lump sum items: permanent signing, temporary traffic control, pedestrian traffic control, SPCC plan. (XL6964)(619502E)(25Z016)(XE3632)(3 of 4)

- *5. (PIERCE) **PUYALLUP AND SUMNER VICINITY PAVING** (CL 4, \$4,000,000 - \$5,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 20%. F.A. No. FAPA 0512(021) on SR 512, MP 3.12 to MP 11.99 and SR 410, MP 9.07 to MP 11.87. CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: milling and filling with hot mix asphalt (HMA), pavement repair and markings, traffic control and other work. 41 working days. Involves 31 items. 87 SY pavement repair excavation incl haul, 180970 SY plane bituminous pavement, 18625 T HMA CL 1/2 IN PG 58H-22, 33 EA inlet protection, 114160 LF plastic line, 123750 LF profiled plastic line, 6072 LF grooved plastic wide line, 247520 LF pavement marking-short duration. Lump Sum Bids for: permanent signing, temporary traffic control, SPCC plan. (XL6952)(351216F)(24C518)(XE3634)(3 of 4)

- *6. (PEND ORIELLE) **US 2 SOUTH SHORE RD TO NEWPORT PAVING** (CL 4, \$2,000,000 - \$3,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 16%. F.A. No. 0002(885) on US 2, MP 328.58 to MP 332.75. CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: Shoulder finishing, pavement repair excavation, crack sealing, planing bituminous pavement, pavement repair, hot mix asphalt paving (HMA), erosion control, extruded curb, guardrail, guideposts, pavement markings, rumble strips, permanent signing, traffic control and other work. 30 working days. Involves 51 items. 3340 SY pavement repair excavation incl haul, 195 CY embankment in place, 100950 SY planing bituminous pavement, 11000 HMA 3/8 IN PG 64H-28, 22045 LF joint adhesive for bituminous pavement, 11 inlet protection, 2532 LF extruded curb, 177 EA beam guardrail block, 450 LF beam guardrail type 31, 6408 LF removing and resetting guardrail blocks, 4785 LF raising existing beam guardrail, 197 EA flexible guide post, 68025 LF paint line, 156 LF painted stop line, 23520 LF temporary pavement marking-short duration, 327 SF construction signs class A, 120 LF painted wide line, 9 EA adjust catch basin. Lump Sum Bids for: Permanent signing, project temporary traffic control, SPCC plan. (XL6963)(600232W)(25Z017)(XE3635)(2 of 3)

- *7. (LEWIS) **0.1 MILES N OF KOONTZ RD TO SR 507 - PAVER** (CL 4, \$8,000,000 - \$10,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 20%. F.A. No. NHPP- 0052(223) on I-5, MP 69.40 to MP 80.75. CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: This project will preserve

the existing pavement along Northbound and Southbound I-5, MP 69.40 to 80.75 by planing existing asphalt pavement and replacing with hot mix asphalt (HMA). This project will include all through lanes and auxiliary lanes and will also improve the condition of five bridges with bridge joint work as well as removal and replacement of bridge membranes and HMA. Ramps will be excluded. 60 working days. Involves 140 items. 5216 SY pavement repair excavation incl haul, 545 LF expansion joint modification, 444 SF bridge deck repair, 9849 SY waterproof membrane, 243988 SY plane bituminous pavement, 9849 SY remove existing overlay from bridge, 28651 T HMA CL 3/8 IN PG 58V-22, 14 DAY ESC lead, 99 EA inlet protection, 263 EA flexible guide post, 124529 LF paint line, 103567 LF grooved plastic 6-inch line, 6182 LF profiled plastic wide line, 145094 LF temporary pavement marking-short duration, 324 SF construction signs CL A, 10650 LF plastic wide line. Lump Sum Bids for: erosion control and water pollution prevention, ITS remove existing over height detection system, ITS data station system, temporary traffic control, structure survey, SPCC plan. ALTERNATES INCLUDE: A1: 31771 SY plane bituminous pavement, 3416 T HMA CL 3/8 IN PG 58V-22, 24 EA inlet protection, 21543 LF paint line, 11827 LF grooved plastic 6-inch line, 23655 LF temporary pavement marking-short duration. A2: 38654 SY plane bituminous pavement, 4157 T HMA CL 3/8 IN PG 58V-22, 21991 LF paint line, 14890 LF grooved plastic 6-inch line, 25133 LF temporary pavement marking-short duration, 1673 LF plastic wide line. Lump Sum bids for: temporary traffic control. A3: 39311 SY plane bituminous pavement, 4223 T HMA CL 3/8 IN PG 58V-22, 21964 LF paint line, 16474 LF grooved plastic 6-inch line, 21964 LF temporary pavement marking-short duration. Lump Sum bids for: temporary traffic control. A4: 31822 SY plane bituminous pavement, 3424 T HMA CL 3/8 IN PG 58V-22, 23444 LF paint line, 11722 LF grooved plastic 6-inch line, 23444 LF temporary pavement marking-short duration. Lump Sum bids for: temporary traffic control. (XL6906)(400526Y)(25X318)(XE3636)(2 of 3)

BID OPENING WEDNESDAY, JUNE 4, 2025

- *1. (ADAMS) **1ST AVE ROUNDABOUT** (CL 4 & 1, \$2,000,000 - \$3,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 13%. F.A. No.0026(037) on SR 26, MP 40.60 to MP 40.90. CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: improvements at the intersection of SR 26 and 1st Avenue in Adams County, roadway excavation including haul, crushed surfacing base course, textured and pigmented cement concrete pavement, roundabout cement conc. curb and gutter, illumination system, traffic control and other work. 55 working days. Involves 83 items. 250 LF remove guardrail, 1310 CY roadway excavation incl haul, 28 LF testing storm sewer pipe, 28 LF ductile iron storm sewer, 2330 T CSBC, 597 EA corrosion resistant dowel bar, 3370 SY planing bituminous pavement, 680 T HMA CL. 3/8 IN. PG 64H-28, 14 DAY esc lead, 48 LF compost stock, 402 LF high visibility fence, 700 SY soil decompaction, 2454 LF roundabout cement concrete curb and gutter, 1055 LF temp barrier, 3680 LF paint line, 2930 LF grooved plastic line, 1060 LF temp pavement marking short duration, 903 SF construction signs class A, 431 SY cement conc sidewalk. Lump Sum Bids for: clearing and grubbing, removal of structures and obstructions, erosion control and water pollution prevention, permanent signing, illumination system, project temporary traffic control, pedestrian traffic control, roadway surveying, ADA features surveying, cleaning existing drainage structure, SPCC plan. (XL6775)(202601V)(25B005)(XE3601)(12 of 42)15)(1)
- *2. (YAKIMA) **I-82 TO SELAH CREEK - PAVING** (CL 4, \$2,000,000 - \$3,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 15%. F.A. No. STBG-0821(096) CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: planing existing roadway and one bridge deck, removing existing overlay, applying bridge deck repair and installing waterproof membrane to two bridge decks, crack sealing, paving with hot mix asphalt, fog sealing, replacing guardrail and nonstandard terminals, replacing centerline rumble strip and delineation, traffic control and other work. 40 working days. Involves 43 items. 55 T crushed surfacing, 950 SF bridge deck repair, 1852 SY waterproof membrane, 99 LF expansion joint modification-compression seal, 245 LF HMA joint seal at bridge end, 37963 SY planing bituminous pavement, 1852 SY removing existing overlay from bridge deck, 4120 T HMA CL 3/8 IN PG 64H-28, 9 EA inlet protection, 387 LF beam guardrail, 156 EA flexible guidepost, 39390 LF paint line, 170 plastic stop line, 1472 HR portable changeable message sign, 638 SF construction signs class A, 660 LF painted wide line, 1 EA removing and resetting monument case and cover. Lump Sum Bids for: project temporary traffic control, structure surveying and SPCC plan. (XL6943)(582101Y)(25Y004)(XE3638)(2 of 4)
- *3. (KITSAP) **BAINBRIDGE FERRY TERMINAL – NE PARKING LOT PAVEMENT REHABILITATION** (CL 1 & 4 or 1&17, \$800,000 - \$900,000) **CONTAINS CONDITION OF AWARD: SBE 5% VOB: 2%. A State project for Washington State Ferries on SR 305. Requires: improvement of**

parking stalls, ADA improvements, pavement excavation, hot mix asphalt (HMA) paving, striping, a new badge in employee gate, traffic control and other work. 40 working days. Involves 37 items. 1100 CY roadway excavation incl haul, 800 T crushed surfacing base course, 770 T HMA CL 1/2 IN PG, 900 LF cement conc traffic curb, 1200 SF plastic crosswalk line, 688 SY cement conc sidewalk. LUMP SUM bids for: permanent signing, temporary traffic control, roadway surveying, ADA features surveying, general electrical, SPCC plan. (XL6443)(903480A)(21W022)(XE3637)(2 of 4)

- *4. (PIERCE) **GRAVELLY-THORNE CONNECTOR SHARED USE PATH** (CL 6 or 20, \$25,000,000 – \$30,000,000) **CONTAINS CONDITION OF AWARD SBE: 5% VOB: 3%.** A State project on I-5, MP 123.52 to MP 124.64. **CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: grading, asphalt paving, stormwater facilities, retaining walls, a new pedestrian bridge, signing, illumination, signal improvements, roadside restoration, traffic control, and other work. 370 working days. Involves 174 items. 9400 CY roadway excavation incl haul, 9200 T gravel borrow incl haul, 3930 LF underdrain pipe, 5 EA catch basin, 116 LF CL V reinf conc storm sewer pipe, 2610 CY structure excavation CL A incl haul, 240 LF construct shaft, 11040 LF shaft, 16070 LF furnish soldier pile, 325720 st rebar, 1236 CY conc CL 4000, 967 LF prestressed conc girder voided slab, 31620 SF lagging, 3984 bridge railing, 571 LF modified bridge pedestrian barrier, 2650 LF modified wall pedestrian barrier, 98 LF moment slab pedestrian barrier, 180 LF moment slab dual pedestrian barrier, 32180 SF concrete fascia panel, 17760 SY prefabricated drainage mat, 2360 SF structural earth wall, 455 LF privacy fence system, 102 LF cast-in-place pedestrian barrier, 6675 T crushed surface base course, 3220 T HMA CL 1/2 IN PG 58H-22, 130 DAY ESC lead, 540 SY stabilized construction entrance, 10500 LF compost sock, 4 ACRE seeding fertilizing and mulching, 4 ACRE fine compost, 8330 LF high visibility fence, 4820 LF high visibility silt fence, 587 LF cement conc traffic curb & gutter, 340 LF temporary barrier, 2406 LF plastic line, 32 HR contractor provided uniformed police officer, 283 LF conduit pipe, 3280 HR flaggers, 225 HR other traffic control labor, 291 CY structure excavation CL B incl haul, 1806 SF shoring or extra excavation CL B, 530 CY gravel backfill, 759 CY cement conc sidewalk, 8082 LF chain-link fence, 3390 LF temporary chain link fence, 7480 SY construction geotextile, 1170 CY gravel borrow. Lump Sum Bids for: shoring or extra excavation CL A, structural carbon steel, superstructure, permanent ground anchor verification test, permanent signing, illumination system, traffic signal system modification, other temporary traffic control devices, type C progress schedule, structure, roadway and ada feature survey, clean existing drainage structure, health and safety plan, bird protection and monitoring, just I time training, protecting existing buried power lines, protecting existing buried communication line, work access plan, SPCC plan. **SUPERSTRUCTURE INCLUDES:** 19250 LBS epoxy-coated st rebar, 3430 LBS st rebar, 95 CY conc CL 4000D, 6 CY conc CL 4000, 8 EA elastomeric bearing pad, 4 EA elastomeric transverse stop pad. (XL5814)(300507T) (24C506)(XE3611)(7 of 8)(10)(3)
5. (SPOKANE) **BNRR BRIDGE TO GEIGER RD PAVING** (CL 4, \$5,000,000 - \$6,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 20%.** F.A. No. 0090(030) on I-90, MP 270.13 to MP 275.55. **CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: roadway excavation, shoulder finishing, pavement repair, drainage, crack sealing, planing bituminous pavement, hot mix asphalt (HMA) for preleveling and pavement repair, HMA paving, erosion control, extruded curb, guardrail, guide posts, pavement markings, signing, rumble strips, structure excavation, concrete slope protection, traffic control and other work. 44 workings days. Involves 64 bid items. 440 CY roadway excavation incl haul, 22 MI shoulder finish, 1979 SY pavement repair excavation incl haul, 430 T crushed surfacing base course, 11 CM crack seal bit pavement, 280210 SY plane bituminous pavement, 31523 T HMA CL 1/2 PG 64V-28, 61620 LF joint adhesive, 9 DAY ESC lead, 1662 LF extruded curb, 4567 LF remove and reset guardrail blocks, 817 LF remove and reset existing permanent barrier, 171910 LF paint line, 21 MI shoulder rumble strip, 120490 LF temporary pavement marking-short duration, 356 SF construction signs CL A, , 10 EA beam guardrail post, 6530 LF painted wide line, 128 SY conc slope protection. Lump Sum Bids for: Permanent signing, temporary traffic control, SPCC plan. (XL6965)(609027V)(25Z018) (XE3640)(1 of 3)

BID OPENING WEDNESDAY, JUNE 11, 2025

1. (KING) **EB MERCER SLOUGH TO 150TH AVE SE PAVING & BRIDGE DECK RESURFACE** (CL 4, \$3,000,000 - \$4,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 20%.** F.A. No. 0901(515) on I-90, MP 9.72 to MP 11.55. **CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: planing bituminous pavement, pavement repair, hot mix asphalt (HMA) paving, bridge expansion joint modification, removing and replacing bridge deck waterproof membrane and HMA overlay, beam

guardrail replacement, permanent impact attenuator replacement, pavement marking, temporary erosion and water pollution control, traffic control and other work. 70 working days. Involves 43 items. 324 SY pavement repair excavation incl haul, 191 LF expansion joint modification, 2188 SY waterproof membrane, 56870 SY planing bituminous pavement, 2188 SY remove existing overlay from bridge deck, 6136 T HMA CL 1/2 IN PG 58V-22, 14 DAY ESC lead, 42 EA inlet protection, 26330 LF profiled plastic line, 17180 LF profiled plastic wide lane line, 101840 LF temporary pavement marking, 760 HR patrol and maintain traffic control measures. Lump Sum bids for: Traffic signal system, ITS, other temporary traffic control devices, type B progress schedule, structure survey, reference existing pavement markings, SPCC plan. (XL6803)(A09052N)(24A029)(XE3641)(1 of 4)

BID OPENING WEDNESDAY, JUNE 18, 2025

- *1. (YAKIMA) **LATERAL A INTERSECTION – INTERSECTION IMPROVEMENTS** (CL 4 or CL
 ** 1&5, \$7,000,000 - \$8,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 14%. F.A. No.**
 *** HSIP-0097(175) on US 97, MP 74.05 to MP 75.02 **CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: lateral A intersection with a two-lane roundabout, paving with hot mix asphalt, installing truck apron and splitter islands with cement concrete, mountable cement concrete curb and gutters, shared use paths, illumination, delineation, landscaping, signing, traffic control and other work. 110 working days. Involves 86 items. 19250 CY roadway excavation incl haul, 22440 CY embankment compaction, 1.2 miles shoulder finishing, 22440 CY embankment compaction, 4 EA catch basin, 279 FL storm sewer pipe, 7190 T CSBC, 4132 SY textured and pigmented cement concrete pavement, 817 SY planning, 9310 T HMA CL 1/2 IN PG 64H-28, 2130 SY topsoil type A, 3.6 acre medium compost, 2640 LF high vis fence, 2267 LF roundabout cement concrete curb and gutter, 1009 LF dual-faced cement conc curb and gutter with scupper, 1087 LF beam guardrail type 31-8 ft long post, 1300 LF precast conc. barrier type F unanchored, 11860 LF grooved plastic line, 2160 LF temp pavement marking-short duration, 5280 HR radar speed display sign, 1110 SF construction signs class A, 741 SY cement conc sidewalk, 747 LF coated chain link fence type 4, 722 SY construction geotextile for separation. Lump Sum Bids for: erosion control and water pollution prevention, permanent signing, illumination system, traffic signal system – removal, ITS-RRFB ITS – driver speed feedback signs, ITS CCTV, ITS solar flashing beacon, project temporary traffic control, type B progress schedule, roadway surveying, ADA features surveying, SPCC plan. (XL4916)(509704S) (25Y001)(XE3587)(17 of 4)(22)(3)

- *2. (SPOKANE) **HARVARD RD INTERCHANGE RAMP METERS** (CL 9 & 16 or 41), \$800,000 –
 ** \$900,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 9%. F.A. No. 0906(217) on I-90, MP**
 *** 292.00 to MP 297.00. Requires: planing bituminous pavement, installing maintenance access pads, hot mix asphalt (HMA) paving, guardrail, pavement markings, permanent signing, illumination, traffic signal and ITS systems, directional boring, traffic control and other work. 40 working days. Involves 28 items. 158 T maintenance access pad, 333 SY plane bituminous pavement, 33 T commercial HMA, 50 LF beam guardrail, 1 EA beam guardrail non-flared terminal and anchor, 316 LF paint line, 239 LF directional boring. Lump Sum Bids for: permanent signing, illumination system, 2 traffic signal systems, 2 ITS systems, traffic control, SPCC plan. (XL2312)(609099S)(25Z005)(XE3617)(5 of 7)(10)(1)

- *3. (ISLAND) **W FAKKEMA RD INTERSECTION IMPROVEMENTS** (CL 4, \$1,500,000 - \$1,750,000)
 ** **CONTAINS CONDITION OF AWARD DBE GOAL: 16%. F.A. No. 0020(210) on SR 20, MP 34.15 to**
 *** MP 34.73. Requires: installing one compact roundabout, traffic islands, scupper curbing, paving, pavement markings, pavement repair, sign removal/installation, drainage, illumination installation, traffic control and other work. 16 working days. Involves 54 items. 370 CY roadway excavation incl haul, 101 LF schedule a culvert pipe, 2 EA catch basin, 101 LF test storm sewer pipe, 380 T crushed surfacing base course, 783 SY textured and pigmented concrete pavement, 3220 LF sealing CCP to HMA longitudinal joints, 1140 T HMA CL 1/2 IN PG 58H-22, 14 ESC lead, 962 LF roundabout cement concrete curb and gutter, 537 LF roundabout truck apron cement concrete curb and gutter, 11840 LF profiled plastic line, 5055 LF profiled plastic wide line, 16900 LF temporary pavement marking-short duration, 200 SF detectable warning surface. Lump Sum Bids for: erosion control and water pollution prevention, permanent signing, illumination system, temp traffic control, type B progress schedule, just in time training, SPCC plan. (XL6789)(102022D)(24A026)(XE3599)(13 of 43)(18)(1)

- *4. (KING) **NB SPOKANE ST RAMP METER INSTALLATION** (CL 41, \$500,000 - \$600,000)
 ** **CONTAINS CONDITION OF AWARD PWSBE: 5% VOB: 2%. A State project on I-5, MP 162.86 to MP**
 *** 163.36. Requires: furnish and install ramp meter system, including Non-Intrusive Vehicle Detector for

Ramp Metering, ITS, electrical, signing, temporary erosion and water pollution control, traffic control and other work. 29 working days. Involves 17 items. 5 DAY ESC lead, 5 EA inlet protection. Lump Sum Bids for: traffic data accumulation & ramp metering system, health & safety plan, temporary traffic control, SPCC plan. (QL0124)(100526Q)(24A827)(XE3619)(4 of 5)(9)(1)

BID OPENING WEDNESDAY, JUNE 25, 2025

*1. (SPOKANE) **NSC SPRAGUE AVE TO SPOKANE RIVER STAGE 3** (CL 6 or 20, \$70,000,000 – \$80,000,000) **CONTAINS CONDITION OF AWARD PWSBE: 5% VOB: 3%.** A State project on us 395, MP 157.45 to MP 157.87. **CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: New Bridges No. 395/407W and No. 395/407E, three sign bridges, cantilever sign structure, hot mix asphalt paving, signing, curbing and demolition of WSDOT property within the city limits of Spokane. Abatement of asbestos materials, removal and disposal of buildings and contents, fence removal, pavement removal, remove and haul contaminated material, removing above and underground tanks, removing oil-water separator, seeding, traffic control and other work. 710 working days. Involves 94 items. 2055 CY channel excavation incl haul, 195 CY rock CL A, 2878 LF construct shaft, 1078341 LB steel rebar, 50 EA QA shaft test, 2940 CY conc CL 4000, 825 CY conc CL 5000, 21016 LF prestressed conc girder, 8682 LF bridge railing, 8682 LF traffic barrier, 38444 LB utility support, 1848 SY plane bituminous pavement, 210 T HMA CL 3/8 IN 64H-28, 2167 SY stabilized construction entrance, 4 ACRE medium compost, 905 CY bio-retention treatment soil mix, 10383 LF conduit pipe, 132 DAY railroad flagging, 7000 HR other traffic control labor, 5398 LF chain link fence. Lump sum bids for: bridge deck drainage system, 2 super structures, permanent signing, sign bridges, cantilever sign structure, ITS system, other temporary traffic control devices, type B progress schedule, structure survey, ADA feature survey, SPCC plan. **SUPER STRUCTURE INCLUDES:** 2369557 LB galvanized steel rebar, 274378 LB steel rebar,, 7840 CY concrete CL 4000D, 878 CY concrete CL 4000, 37 EA Neenah bridge deck drain assembly, 364 LF expansion joint system strip seal, 98 EA elastomeric bearing pad, 196 EA elastomeric stop pad, 2214 LB insert for bridge supported utilities. (XL5905)(600015Q)(25Z008)(XE3595)(14 of 44)(20)(2)

*2. **PRE-BID SITE VISIT**
*** The Contracting Agency will hold one voluntary pre-Bid site visit for interested Proposal holders and Planholders. The site visit will take place on June 4, 2025, at 9:00 a.m., at the Snohomish Park & Ride, located at 1700 Avenue D in Snohomish, WA. Prospective Bidders will be transported to and from the project site by Contracting Agency staff. This meeting will include a safety briefing, a discussion of general requirements, and a tour of the project site. Attendees must wear appropriate attire including a hard hat, reflective vest, safety glasses, gloves and boots. Attendees will be required to sign a waiver prior to entering the project site.

Proposal and Planholders shall give notice of their intent to attend the pre-Bid site visit by email to shawn.wendt@wsdot.wa.gov no later than two business days prior to the site visit. Attendance is not mandatory. However, all Proposal and Planholders are encouraged to attend. The meeting and site visit are expected to last a total of 90 minutes. Questions will be addressed as described in Section 1-02.4.

(SNOHOMISH) **MARSH ROAD TO 2ND STREET VIC – WIDENING & BRIDGE PAINTING** (CL 6, \$80,000,000 - \$90,000,000) **CONTAINS CONDITION OF AWARD SBE: 5% VOB: 3%.** A State project on SR 9, MP 8.11 to MP 9.68. **CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: constructing two new south bound lanes and two new south bound bridges, cleaning and painting the metal surfaces of the bridge, illumination, traffic signals, ITS, signing, retaining walls, stormwater facilities, drainage, planing bituminous pavement, hot mix asphalt paving, pavement markings, Americans with Disabilities Act features, roadside restoration, temporary erosion control, temporary traffic control and other work. 600 working days. Involves 239 items. 12670 CY roadway excavation incl haul, 54570 T gravel borrow incl haul, 31150 CY embankment compaction, 10066 SY media filter drain, 315 CY quarry spalls, 1239 LF underdrain pipe, 3285 CY structure excavation class A incl haul, 640 LF constructing 10 ft diam shaft, 382 LF shaft, 373 LF furnishing soldier pile, 12 EA furnishing and driving concrete test pile, 4938 LF furnishing concrete piling, 3360 furnishing CFST pile, 48 EA driving conc pile, 48 EA driving CFST pile, 96 EA furnishing steel pile tip or shoe, 464083 LB st rebar, 1830 CY conc class 4000, 3964 LF bridge railing, 3337 LF traffic barrier, 1357 SF concrete fascia panel, 7094 SF structural earth wall, 495 SY bridge approach slab, 6417 CY stone column ground improvement, 9610 T crushed surfacing base course, 25510 SY planning bituminous pavement, 14650 T HMA CL 1/2 IN PG 58H-22, 14000 LF compost sock, 9615 FL beam guardrail, 2092 LF single slope concrete barrier, 14750 LF temporary barrier, 20000 HR

transportable attenuator, 34390 LF profiled plastic line, 131467 LF temporary pavement marking, 6664 LF conduit pipe, 45000 HR portable changeable message sign, 1409 HR patrol and maintain traffic control, 395 LF trenchless installation of culvert pipe, 4 EA modular wetland system. Lump Sum Bids for: shoring or extra excavation, structural low alloy steel, superstructure, bridge deck, modular expansion joint system – superstructure, cleaning and painting bridge, containment of abrasives, additional tree protection, permanent signing, illumination systems, navigational light system, traffic signal system, portable temporary traffic control signal, traffic control devices, pedestrian traffic control, temporary video detection system, traffic data accumulation and ramp metering system, closed circuit television system, communication conduit system, communication cables and interfaces, type C progress schedule, structural surveying, roadway surveying, ADA features surveying, vibration and settlement/displacement monitoring, reference existing pavement markings, SPCC plan. **SUPERSTRUCTURE INCLUDES:** 84495 LB epoxy-coated steel rebar, 1598 LC steel rebar, 345 CY conc CL 4000D, 4 CY conc CL 4000, 22 EA elastomeric bearing pads, 4 EA elastomeric girder stop pads. **BRIDGE DECK INCLUDES:** 100 SF bridge deck test slab, 556000 LB epoxy-coated steel rebar, 1400 LB steel rebar bar, 600 CY conc CL 4000D, 1100 CY conc CL 4000DSNF, 90 LF strip seal expansion joint system, 2 EA Neenah bridge drain system, 140 LF bridge deck drainage system, 5970 LB insert for bridge mounted utility support, 28 EA disc bearing – superstructure. (XL5946)(100912K)(24A001)(XE3596)(14 of 14)(20)(2)

Projects awarded the week of May 5, 2025:

(Chelan) Coles Corner Vicinity – Paving - #XE3610 – Central Washington Asphalt, Inc., Moses Lake, WA 98837-9118 - \$4,942,000.00

(Adams) Lind Coulee Bridge to I-90 SB Lanes Paving - #XE3612 – Interstate Concrete & Asphalt Company, Wapato, WA 98951-9014 - \$7,227,014.70

Julie Meredith

Secretary of Transportation

*Previously Advertised **Extended *** Revised

1/2