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Revised 7/27/2023  Criteria extracted from RCW 39.10.340 

Date:   Approved  
PRC Member:   Denied  
Public Agency:     
Project Name:     
Requesting Alternative Subcontractor Selection? Yes  No   
Subcontractor/Subcontract Package(s):   Approve ASSP  (y/n)  

Project Evaluation Criteria 
General Contractor/Construction Manager 

Determine that the Agency's proposed use of GC/CM on the project meets the requirements for 
alternative contracting procedures: Pass Fail 

A. Provides substantial fiscal benefit or traditional delivery method is not practical.   
B. Project meets qualifying criteria under RCW 39.10.340. Public bodies may utilize the GC/CM procedure for 

public works projects where at least one of the following is met:  (Pass if meets 1 of 6)   

1. Implementation of the project involves complex scheduling, phasing, or coordination, or   
2. The project involves construction at an occupied facility which must continue to operate during 

construction; or   

3. The involvement of the GC/CM during the design stage is critical to the success of the project; or   
4. The project encompasses a complex or technical work environment; or   
5. The project requires specialized work on a building that has historic significance; or   
6. The project is, and the public body elects to procure the project as, a heavy civil construction project. 

However, no provision of this chapter pertaining to a heavy civil construction project applies unless the 
public body expressly elects to procure the project as a heavy civil construction project. 

  

C. Public Body has necessary experience or team: (must meet all 6 to pass; 1 fail fails all)   
1. Project delivery knowledge and experience   
2. Sufficient contract administration personnel with construction experience   
3. Written management plan with clear & logical lines of authority   
4. Necessary & appropriate funding and time to carry out the project   
5. Continuity of project management team with project type & scope experience   
6. Necessary and appropriate construction budget   

D. Public Body has resolved any audit findings relative to previous projects.   

Alternative Subcontractor Selection Process 
Determine that the Public Agency's proposed use of alternative subcontractor selection by the GC/CM on the 
project meets the requirements for alternative subcontracting procedures: (must meet all 6 to pass; 1 fail fails all) Pass Fail 

E. Public Benefit   
a. Benefits of alternative subcontractor selection versus low bid selection   
b. Process for determining if alternative subcontractor selection is in the best interest of the public   

F. Public Body Engagement/Knowledge   
a. Participation in the alternative subcontractor selection process    
b. Oversight of the GC/CM during the alternative subcontractor selection process    
c. Knowledge of Public Body responsibilities   
d. Knowledge of audit requirements   

Reason for Determination Observations/Concerns: 
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