

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/11/2025

TIME: 08:03

PS&E JOB NO : 24C519
CONTRACT NO : XE3630
VERSION NO : 2
HWY : SR 101
TITLE : US 101
SKOOKUM CREEK BR TO N OF JCT SR 8
PAVING
24C519
PROJECT : 0101(410)
COUNTY(S) : MASON, THURSTON

REVISION NO :
REGION NO : 3
WORK ORDER# : XL6948

BIDS OPENED ON : May 21 2025

AWARDED ON : Jun 12 2025

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
LAKESIDE INDUSTRIES, INC. 11125 DURGIN RD SE OLYMPIA, WA 98513-9525 LACEY WA 985093004 CONTRACTOR NUMBER : 469025	TUCCI & SONS, LLC 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	GRANITE CONSTRUCTION COMPANY 3200 113TH AVE SW OLYMPIA WA 985129160 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			-49.13 %		-33.17 %		0.59 %
			219,198.00	111,500.00	-107,698.00	146,500.00	-72,698.00	220,500.00	1,302.00
2	REMOVING PLASTIC TRAFFIC MARKING								
	47.0000	EACH	253.5600	168.0000	-33.74 %	160.0000	-36.90 %	155.0000	-38.87 %
			11,917.32	7,896.00	-4,021.32	7,520.00	-4,397.32	7,285.00	-4,632.32
3	REMOVING RAISED AND RECESSED PAVEMENT MARKER								
		L.S.			-96.12 %		-95.59 %		-92.65 %
			17,000.00	660.00	-16,340.00	750.00	-16,250.00	1,250.00	-15,750.00
GRADING									
4	PAVEMENT REPAIR EXCAVATION INCL. HAUL								
	291.6000	S.Y.	161.2200	80.0000	-50.38 %	75.0000	-53.48 %	110.0000	-31.77 %
			47,011.75	23,328.00	-23,683.75	21,870.00	-25,141.75	32,076.00	-14,935.75
5	EMBANKMENT COMPACTION								
	10.0000	C.Y.	41.2000	217.0000	426.70 %	400.0000	870.87 %	200.0000	385.44 %
			412.00	2,170.00	1,758.00	4,000.00	3,588.00	2,000.00	1,588.00
STRUCTURE									
6	MODIFY BRIDGE DRAIN								
	2.0000	EACH	1,153.7500	11,500.0000	896.75 %	9,500.0000	723.40 %	5,000.0000	333.37 %
			2,307.50	23,000.00	20,692.50	19,000.00	16,692.50	10,000.00	7,692.50
7	BRIDGE DECK REPAIR BR. NO. 101/432W								
	20.0000	S.F.	300.0000	172.0000	-42.67 %	375.0000	25.00 %	325.0000	8.33 %
			6,000.00	3,440.00	-2,560.00	7,500.00	1,500.00	6,500.00	500.00
8	WATERPROOF MEMBRANE BR. NO. 101/432W								
	401.0000	S.Y.	50.0000	57.0000	14.00 %	60.0000	20.00 %	85.0000	70.00 %
			20,050.00	22,857.00	2,807.00	24,060.00	4,010.00	34,085.00	14,035.00

```

PS&E JOB NO :24C519          REVISION NO  :
CONTRACT NO  :XE3630          REGION NO    : 3
VERSION NO   : 2               WORK ORDER#  : XL6948
HWY          : SR 101
TITLE        : US 101
              SKOOKUM CREEK BR TO N OF JCT SR 8
              PAVING
              24C519
PROJECT      : 0101(410)
COUNTY(S)  : MASON, THURSTON

```

BIDS OPENED ON : May 21 2025

AWARDED ON : Jun 12 2025

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
LAKESIDE INDUSTRIES, INC.	TUCCI & SONS, LLC	GRANITE CONSTRUCTION COMPANY
11125 DURGIN RD SE	4224 WALLER RD E	3200 113TH AVE SW
OLYMPIA, WA 98513-9525		
LACEY WA 985093004	TACOMA WA 984431099	OLYMPIA WA 985129160
CONTRACTOR NUMBER : 469025	CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 100102

		ENGR'S. EST.							
ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
HOT MIX ASPHALT									
9	HMA JOINT SEAL AT BRIDGE END								
	193.0000	L.F.	75.0000	86.0000	14.67 %	70.0000	-6.67 %	65.0000	-13.33 %
			14,475.00	16,598.00	2,123.00	13,510.00	-965.00	12,545.00	-1,930.00
10	PLANING BITUMINOUS PAVEMENT								
	51310.0000	S.Y.	3.0700	2.3500	-23.45 %	4.4000	43.32 %	2.5000	-18.57 %
			157,521.70	120,578.50	-36,943.20	225,764.00	68,242.30	128,275.00	-29,246.70
11	REMOVING EXISTING OVERLAY FROM BRIDGE DECK 101/432W								
	400.0000	S.Y.	40.0000	128.0000	220.00 %	37.0000	-7.50 %	60.0000	50.00 %
			16,000.00	51,200.00	35,200.00	14,800.00	-1,200.00	24,000.00	8,000.00
12	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22								
	110.0000	TON	360.9200	290.0000	-19.65 %	265.0000	-26.58 %	425.0000	17.75 %
			39,701.20	31,900.00	-7,801.20	29,150.00	-10,551.20	46,750.00	7,048.80
13	HMA CL. 1/2 IN. PG 58H-22								
	5360.0000	TON	160.0000	121.0000	-24.38 %	120.2500	-24.84 %	135.0000	-15.63 %
			857,600.00	648,560.00	-209,040.00	644,540.00	-213,060.00	723,600.00	-134,000.00
14	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			26,700.00	26,700.00		26,700.00		26,700.00	
15	COMPACTION PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			44,500.00	44,500.00		44,500.00		44,500.00	
16	ASPHALT COST PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			114,750.00	114,750.00		114,750.00		114,750.00	
17	CYCLIC DENSITY PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
EROSION CONTROL AND ROADSIDE PLANTING									
18	INLET PROTECTION								
	31.0000	EACH	137.5000	130.0000	-5.45 %	110.0000	-20.00 %	135.0000	-1.82 %
			4,262.50	4,030.00	-232.50	3,410.00	-852.50	4,185.00	-77.50

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/11/2025

TIME: 08:03

PS&E JOB NO : 24C519
CONTRACT NO : XE3630
VERSION NO : 2
HWY : SR 101
TITLE : US 101
SKOOKUM CREEK BR TO N OF JCT SR 8
PAVING
24C519
PROJECT : 0101 (410)
COUNTY(S) : MASON, THURSTON

REVISION NO :
REGION NO : 3
WORK ORDER# : XL6948

BIDS OPENED ON : May 21 2025

AWARDED ON : Jun 12 2025

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
LAKESIDE INDUSTRIES, INC. 11125 DURGIN RD SE OLYMPIA, WA 98513-9525 LACEY WA 985093004 CONTRACTOR NUMBER : 469025	TUCCI & SONS, LLC 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	GRANITE CONSTRUCTION COMPANY 3200 113TH AVE SW OLYMPIA WA 985129160 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND ROADSIDE PLANTING										
19	EROSION/WATER POLLUTION CONTROL									
	EST.					0.00 %		0.00 %		0.00 %
			5,000.00	5,000.00			5,000.00		5,000.00	
TRAFFIC										
20	TEMPORARY IMPACT ATTENUATOR									
	2.0000	EACH	4,500.0000	7,120.0000	58.22 %		6,950.0000	54.44 %	7,000.0000	55.56 %
			9,000.00	14,240.00	5,240.00		13,900.00	4,900.00	14,000.00	5,000.00
21	RESETTING IMPACT ATTENUATOR									
	1.0000	EACH	800.0000	3,750.0000	368.75 %		3,650.0000	356.25 %	3,500.0000	337.50 %
			800.00	3,750.00	2,950.00		3,650.00	2,850.00	3,500.00	2,700.00
22	PROFILED PLASTIC LINE									
	36240.0000	L.F.	2.2000	3.4000	54.55 %		3.3500	52.27 %	3.2500	47.73 %
			79,728.00	123,216.00	43,488.00		121,404.00	41,676.00	117,780.00	38,052.00
23	EMBOSSSED PLASTIC LINE									
	36740.0000	L.F.	6.5300	6.6000	1.07 %		6.7500	3.37 %	6.5000	-0.46 %
			239,912.20	242,484.00	2,571.80		247,995.00	8,082.80	238,810.00	-1,102.20
24	EMBOSSSED PLASTIC WIDE LINE									
	420.0000	L.F.	6.5300	11.5500	76.88 %		11.2500	72.28 %	11.0000	68.45 %
			2,742.60	4,851.00	2,108.40		4,725.00	1,982.40	4,620.00	1,877.40
25	PLASTIC TRAFFIC ARROW									
	16.0000	EACH	553.1300	750.0000	35.59 %		730.0000	31.98 %	700.0000	26.55 %
			8,850.08	12,000.00	3,149.92		11,680.00	2,829.92	11,200.00	2,349.92
26	PLASTIC DRAINAGE MARKING									
	31.0000	EACH	93.0800	140.0000	50.41 %		140.0000	50.41 %	125.0000	34.29 %
			2,885.48	4,340.00	1,454.52		4,340.00	1,454.52	3,875.00	989.52
27	SHOULDER RUMBLE STRIP TYPE 1									
	0.2000	MI.	17,427.5000	32,930.0000	88.95 %		32,000.0000	83.62 %	30,000.0000	72.14 %
			3,485.50	6,586.00	3,100.50		6,400.00	2,914.50	6,000.00	2,514.50
28	RAISED PAVEMENT MARKER TYPE 2									
	4.7000	HUND	1,287.7800	1,250.0000	-2.93 %		1,235.0000	-4.10 %	1,200.0000	-6.82 %
			6,052.57	5,875.00	-177.57		5,804.50	-248.07	5,640.00	-412.57

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/11/2025

TIME: 08:03

PS&E JOB NO : 24C519
CONTRACT NO : XE3630
VERSION NO : 2
HWY : SR 101
TITLE : US 101
SKOOKUM CREEK BR TO N OF JCT SR 8
PAVING
24C519
PROJECT : 0101(410)
COUNTY(S) : MASON, THURSTON

REVISION NO :
REGION NO : 3
WORK ORDER# : XL6948

BIDS OPENED ON : May 21 2025

AWARDED ON : Jun 12 2025

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
LAKESIDE INDUSTRIES, INC. 11125 DURGIN RD SE OLYMPIA, WA 98513-9525 LACEY WA 985093004 CONTRACTOR NUMBER : 469025	TUCCI & SONS, LLC 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	GRANITE CONSTRUCTION COMPANY 3200 113TH AVE SW OLYMPIA WA 985129160 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
29	PERMANENT SIGNING	L.S.		6,800.00	25,000.00	18,200.00	14,000.00	7,200.00	27,500.00	20,700.00
30	TEMPORARY PAVEMENT MARKING-LONG DURATION	L.F.		3.7900	0.2000	-94.72 %	0.3000	-92.08 %	1.2500	-67.02 %
	36710.0000			139,130.90	7,342.00	-131,788.90	11,013.00	-128,117.90	45,887.50	-93,243.40
31	TEMPORARY MISC. PAVEMENT MARKINGS - LONG DURATION	EACH		206.5000	128.0000	-38.01 %	50.0000	-75.79 %	150.0000	-27.36 %
	16.0000			3,304.00	2,048.00	-1,256.00	800.00	-2,504.00	2,400.00	-904.00
32	SIGN COVERING	S.F.		20.0000	17.0000	-15.00 %	20.0000	0.00 %	18.0000	-10.00 %
	200.0000			4,000.00	3,400.00	-600.00	4,000.00	0.00	3,600.00	-400.00
33	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.		241,200.00	315,000.00	73,800.00	360,000.00	118,800.00	375,000.00	133,800.00
34	WORK ZONE SAFETY CONTINGENCY	EST.		25,000.00	25,000.00	0.00 %	25,000.00	0.00 %	25,000.00	0.00 %
35	WSP REIMBURSEMENT	CALC		-1.00	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
OTHER ITEMS										
36	STRUCTURE SURVEYING	L.S.		3,600.00	4,650.00	1,050.00	3,000.00	-600.00	5,000.00	1,400.00
37	ROADWAY SURVEYING	L.S.		30,885.00	10,500.00	-20,385.00	25,000.00	-5,885.00	10,000.00	-20,885.00
38	ROADSIDE CLEANUP	EST.		5,000.00	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/11/2025

TIME: 08:03

PS&E JOB NO : 24C519
CONTRACT NO : XE3630
VERSION NO : 2
HWY : SR 101
TITLE : US 101
SKOOKUM CREEK BR TO N OF JCT SR 8
PAVING
24C519
PROJECT : 0101 (410)
COUNTY(S) : MASON, THURSTON

REVISION NO :
REGION NO : 3
WORK ORDER# : XL6948

BIDS OPENED ON : May 21 2025

AWARDED ON : Jun 12 2025

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
LAKESIDE INDUSTRIES, INC. 11125 DURGIN RD SE OLYMPIA, WA 98513-9525 LACEY WA 985093004 CONTRACTOR NUMBER : 469025	TUCCI & SONS, LLC 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	GRANITE CONSTRUCTION COMPANY 3200 113TH AVE SW OLYMPIA WA 985129160 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
39	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.				0.00 %		0.00 %		0.00 %
			5.00	5.00			5.00		5.00	
40	MINOR CHANGE									
		CALC				0.00 %		0.00 %		0.00 %
			-1.00	-1.00			-1.00		-1.00	
41	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC				0.00 %		0.00 %		0.00 %
			-1.00	-1.00			-1.00		-1.00	
42	SPCC PLAN									
		L.S.				-86.67 %		-66.67 %		-98.35 %
			750.00	100.00		-650.00	250.00	-500.00	12.38	-737.62
43	REMOVING MONUMENT CASE AND COVER									
	23.0000	EACH	175.0000	400.0000	128.57 %		265.0000	51.43 %	250.0000	42.86 %
			4,025.00	9,200.00	5,175.00		6,095.00	2,070.00	5,750.00	1,725.00
CONTRACT TOTAL			\$2,421,559.30	\$2,083,250.50	-13.97%	\$2,227,381.50	-8.02%	\$2,354,576.88	-2.77%	
BASE TOTAL			\$2,421,559.30	\$2,083,250.50	-13.97%	\$2,227,381.50	-8.02%	\$2,354,576.88	-2.77%	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/11/2025

TIME: 08:03

PS&E JOB NO : 24C519
CONTRACT NO : XE3630
VERSION NO : 2
HWY : SR 101
TITLE : US 101
SKOOKUM CREEK BR TO N OF JCT SR 8
PAVING
24C519
PROJECT : 0101(410)
COUNTY(S) : MASON, THURSTON

REVISION NO :
REGION NO : 3
WORK ORDER# : XL6948

BIDS OPENED ON : May 21 2025

AWARDED ON : Jun 12 2025

----- 2ND BIDDER ----- ----- 4TH BIDDER -----
PUGET PAVING AND CONSTRUCTION MILES RESOURCES, LLC
10910 26TH AVE S 400 VALLEY AVE NE
LAKESWOOD WA 984998854 PUYALLUP WA 983722516
CONTRACTOR NUMBER : 101068 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./
			TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.	TOTAL AMOUNT	AMT.DIFF.	TOTAL AMOUNT	AMT.DIFF.	
PREPARATION										
1	MOBILIZATION	L.S.				-8.76 %		-59.68 %		
			219,198.00	200,000.00	-19,198.00		88,388.00	-130,810.00		
2	REMOVING PLASTIC TRAFFIC MARKING									
	47.0000	EACH	253.5600	170.0000	-32.95 %		172.5000	-31.97 %		
			11,917.32	7,990.00	-3,927.32		8,107.50	-3,809.82		
3	REMOVING RAISED AND RECESSED PAVEMENT MARKER									
		L.S.				-90.00 %		-93.92 %		
			17,000.00	1,700.00	-15,300.00		1,034.00	-15,966.00		
GRADING										
4	PAVEMENT REPAIR EXCAVATION INCL. HAUL									
	291.6000	S.Y.	161.2200	60.0000	-62.78 %		174.0000	7.93 %		
			47,011.75	17,496.00	-29,515.75		50,738.40	3,726.65		
5	EMBANKMENT COMPACTION									
	10.0000	C.Y.	41.2000	380.0000	822.33 %		555.0000	1,247.09 %		
			412.00	3,800.00	3,388.00		5,550.00	5,138.00		
STRUCTURE										
6	MODIFY BRIDGE DRAIN									
	2.0000	EACH	1,153.7500	5,100.0000	342.04 %		11,500.0000	896.75 %		
			2,307.50	10,200.00	7,892.50		23,000.00	20,692.50		
7	BRIDGE DECK REPAIR BR. NO. 101/432W									
	20.0000	S.F.	300.0000	250.0000	-16.67 %		288.0000	-4.00 %		
			6,000.00	5,000.00	-1,000.00		5,760.00	-240.00		
8	WATERPROOF MEMBRANE BR. NO. 101/432W									
	401.0000	S.Y.	50.0000	13.0000	-74.00 %		57.5000	15.00 %		
			20,050.00	5,213.00	-14,837.00		23,057.50	3,007.50		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/11/2025

TIME: 08:03

PS&E JOB NO : 24C519
CONTRACT NO : XE3630
VERSION NO : 2
HWY : SR 101
TITLE : US 101
SKOOKUM CREEK BR TO N OF JCT SR 8
PAVING
24C519
PROJECT : 0101 (410)
COUNTY(S) : MASON, THURSTON

REVISION NO :
REGION NO : 3
WORK ORDER# : XL6948

BIDS OPENED ON : May 21 2025

AWARDED ON : Jun 12 2025

----- 2ND BIDDER ----- ----- 4TH BIDDER -----
PUGET PAVING AND CONSTRUCTION MILES RESOURCES, LLC
10910 26TH AVE S 400 VALLEY AVE NE
LAKESWOOD WA 984998854 PUYALLUP WA 983722516
CONTRACTOR NUMBER : 101068 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
9	HMA JOINT SEAL AT BRIDGE END								
	193.0000	L.F.	75.0000	40.0000	-46.67 %	14,475.00	19,975.50	38.00 %	5,500.50
10	PLANING BITUMINOUS PAVEMENT								
	51310.0000	S.Y.	3.0700	3.1000	0.98 %	157,521.70	138,537.00	-12.05 %	-18,984.70
11	REMOVING EXISTING OVERLAY FROM BRIDGE DECK 101/432W								
	400.0000	S.Y.	40.0000	38.0000	-5.00 %	16,000.00	18,400.00	15.00 %	2,400.00
12	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22								
	110.0000	TON	360.9200	275.0000	-23.81 %	39,701.20	58,190.00	46.57 %	18,488.80
13	HMA CL. 1/2 IN. PG 58H-22								
	5360.0000	TON	160.0000	120.0000	-25.00 %	857,600.00	763,800.00	-10.94 %	-93,800.00
14	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %	26,700.00	26,700.00	0.00 %	
15	COMPACTION PRICE ADJUSTMENT								
	CALC				0.00 %	44,500.00	44,500.00	0.00 %	
16	ASPHALT COST PRICE ADJUSTMENT								
	CALC				0.00 %	114,750.00	114,750.00	0.00 %	
17	CYCLIC DENSITY PRICE ADJUSTMENT								
	CALC				0.00 %	-1.00	-1.00	0.00 %	
EROSION CONTROL AND ROADSIDE PLANTING									
18	INLET PROTECTION								
	31.0000	EACH	137.5000	95.0000	-30.91 %	4,262.50	3,565.00	-16.36 %	-697.50

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/11/2025

TIME: 08:03

PS&E JOB NO : 24C519 REVISION NO :
CONTRACT NO : XE3630 REGION NO : 3
VERSION NO : 2 WORK ORDER# : XL6948
HWY : SR 101
TITLE : US 101
SKOOKUM CREEK BR TO N OF JCT SR 8
PAVING
24C519
PROJECT : 0101(410)
COUNTY(S) : MASON, THURSTON

BIDS OPENED ON : May 21 2025

AWARDED ON : Jun 12 2025

		----- 2ND BIDDER -----		----- 4TH BIDDER -----					
PUGET PAVING AND CONSTRUCTION		MILES RESOURCES, LLC							
10910 26TH AVE S		400 VALLEY AVE NE							
LAKESWOOD WA 984998854		PUYALLUP WA 983722516							
CONTRACTOR NUMBER : 101068		CONTRACTOR NUMBER : 904000		CONTRACTOR NUMBER :					
		ENGR'S. EST.							
ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND ROADSIDE PLANTING									
19	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %		0.00 %		
			5,000.00	5,000.00		5,000.00			
TRAFFIC									
20	TEMPORARY IMPACT ATTENUATOR								
	2.0000 EACH		4,500.0000	6,200.0000	37.78 %	8,000.0000	77.78 %		
			9,000.00	12,400.00	3,400.00	16,000.00	7,000.00		
21	RESETTING IMPACT ATTENUATOR								
	1.0000 EACH		800.0000	3,300.0000	312.50 %	2,600.0000	225.00 %		
			800.00	3,300.00	2,500.00	2,600.00	1,800.00		
22	PROFILED PLASTIC LINE								
	36240.0000 L.F.		2.2000	3.4000	54.55 %	3.4500	56.82 %		
			79,728.00	123,216.00	43,488.00	125,028.00	45,300.00		
23	EMBOSSSED PLASTIC LINE								
	36740.0000 L.F.		6.5300	6.8000	4.13 %	6.9000	5.67 %		
			239,912.20	249,832.00	9,919.80	253,506.00	13,593.80		
24	EMBOSSSED PLASTIC WIDE LINE								
	420.0000 L.F.		6.5300	11.3000	73.05 %	11.5000	76.11 %		
			2,742.60	4,746.00	2,003.40	4,830.00	2,087.40		
25	PLASTIC TRAFFIC ARROW								
	16.0000 EACH		553.1300	736.0000	33.06 %	747.5000	35.14 %		
			8,850.08	11,776.00	2,925.92	11,960.00	3,109.92		
26	PLASTIC DRAINAGE MARKING								
	31.0000 EACH		93.0800	142.0000	52.56 %	143.7500	54.44 %		
			2,885.48	4,402.00	1,516.52	4,456.25	1,570.77		
27	SHOULDER RUMBLE STRIP TYPE 1								
	0.2000 MI.		17,427.5000	32,300.0000	85.34 %	32,775.0000	88.06 %		
			3,485.50	6,460.00	2,974.50	6,555.00	3,069.50		
28	RAISED PAVEMENT MARKER TYPE 2								
	4.7000 HUND		1,287.7800	1,245.0000	-3.32 %	1,265.0000	-1.77 %		
			6,052.57	5,851.50	-201.07	5,945.50	-107.07		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/11/2025

TIME: 08:03

PS&E JOB NO : 24C519
CONTRACT NO : XE3630
VERSION NO : 2
HWY : SR 101
TITLE : US 101
SKOOKUM CREEK BR TO N OF JCT SR 8
PAVING
24C519
PROJECT : 0101(410)
COUNTY(S) : MASON, THURSTON

REVISION NO :
REGION NO : 3
WORK ORDER# : XL6948

BIDS OPENED ON : May 21 2025

AWARDED ON : Jun 12 2025

----- 2ND BIDDER ----- ----- 4TH BIDDER -----
PUGET PAVING AND CONSTRUCTION MILES RESOURCES, LLC
10910 26TH AVE S 400 VALLEY AVE NE
LAKESWOOD WA 984998854 PUYALLUP WA 983722516
CONTRACTOR NUMBER : 101068 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
29	PERMANENT SIGNING	L.S.		6,800.00	13,440.00	97.65 %	25,050.00	268.38 %		
30	TEMPORARY PAVEMENT MARKING-LONG DURATION									
	36710.0000	L.F.		3.7900	0.4000	-89.45 %	0.0200	-99.47 %		
				139,130.90	14,684.00	-124,446.90	734.20	-138,396.70		
31	TEMPORARY MISC. PAVEMENT MARKINGS - LONG DURATION									
	16.0000	EACH		206.5000	153.0000	-25.91 %	155.0000	-24.94 %		
				3,304.00	2,448.00	-856.00	2,480.00	-824.00		
32	SIGN COVERING									
	200.0000	S.F.		20.0000	2.8800	-85.60 %	13.0000	-35.00 %		
				4,000.00	576.00	-3,424.00	2,600.00	-1,400.00		
33	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.				30.60 %		62.11 %		
				241,200.00	315,000.00	73,800.00	391,000.00	149,800.00		
34	WORK ZONE SAFETY CONTINGENCY									
		EST.				0.00 %		0.00 %		
				25,000.00	25,000.00		25,000.00			
35	WSP REIMBURSEMENT									
		CALC				0.00 %		0.00 %		
				-1.00	-1.00		-1.00			
OTHER ITEMS										
36	STRUCTURE SURVEYING	L.S.		3,600.00	4,655.00	29.31 %	16,445.00	356.81 %		
37	ROADWAY SURVEYING									
		L.S.				-65.95 %		-73.53 %		
				30,885.00	10,515.00	-20,370.00	8,175.00	-22,710.00		
38	ROADSIDE CLEANUP									
		EST.				0.00 %		0.00 %		
				5,000.00	5,000.00		5,000.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/11/2025

TIME: 08:03

PS&E JOB NO : 24C519 REVISION NO :
CONTRACT NO : XE3630 REGION NO : 3
VERSION NO : 2 WORK ORDER# : XL6948
HWY : SR 101
TITLE : US 101
 SKOOKUM CREEK BR TO N OF JCT SR 8
 PAVING
 24C519
PROJECT : 0101(410)
COUNTY(S) : MASON, THURSTON

BIDS OPENED ON : May 21 2025

AWARDED ON : Jun 12 2025

	----- 2ND BIDDER -----	----- 4TH BIDDER -----
PUGET PAVING AND CONSTRUCTION	MILES RESOURCES, LLC	
10910 26TH AVE S	400 VALLEY AVE NE	
LAKESWOOD WA 984998854	PUYALLUP WA 983722516	
CONTRACTOR NUMBER : 101068	CONTRACTOR NUMBER : 904000	CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
39	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.				0.00 %			0.00 %	
			5.00	5.00			5.00			
40	MINOR CHANGE									
		CALC				0.00 %			0.00 %	
			-1.00	-1.00			-1.00			
41	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC				0.00 %			0.00 %	
			-1.00	-1.00			-1.00			
42	SPCC PLAN									
		L.S.				-23.33 %			-68.00 %	
			750.00	575.00	-175.00		240.00	-510.00		
43	REMOVING MONUMENT CASE AND COVER									
	23.0000	EACH	175.0000	250.0000	42.86 %		518.0000	196.00 %		
			4,025.00	5,750.00	1,725.00		11,914.00	7,889.00		
CONTRACT TOTAL			\$2,421,559.30	\$2,120,352.50	-12.44%		\$2,318,572.85	-4.25%	\$0.00	
				2ND BIDDER REJECTED			4TH BIDDER REJECTED			
BASE TOTAL			\$2,421,559.30	\$2,120,352.50	-12.44%		\$2,318,572.85	-4.25%	NO BID THIS ALTERNATE	
				2ND BIDDER REJECTED			4TH BIDDER REJECTED			