

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/28/2025

* * * BID CHECK REPORT * * *

TIME: 16:30

PS&E JOB NO : 25X318 REVISION NO :
 CONTRACT NO : XE3636 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL6906
 HWY : SR 005
 TITLE : I-5
 0.1 MILES N OF KOONTZ RD TO SR 507
 PAVER
 25X318
 PROJECT : NHPP-0052 (223)
 COUNTY(S) : LEWIS

BIDS OPENED ON : May 29 2025

AWARDED ON :

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	GRANITE CONSTRUCTION COMPANY			MILES RESOURCES, LLC			LAKESIDE INDUSTRIES, INC.	
	1525 E. MARINE VIEW DRIVE			400 VALLEY AVE NE			2001 NE JOHNSON RD	
	EVERETT WA 982011927			PUYALLUP WA 983722516			CENTRALIA WA 98531-1961	
	CONTRACTOR NUMBER : 100102			CONTRACTOR NUMBER : 904000			CENTRALIA WA 985310636	
							CONTRACTOR NUMBER : 469025	

			ENGR'S. EST.						
ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION									
1	MOBILIZATION	L.S.			-17.79 %		9.70 %		-5.97 %
			787,000.00	647,000.00	-140,000.00	863,362.00	76,362.00	740,000.00	-47,000.00
2	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			5.37 %		-69.60 %		70.00 %
			5,000.00	5,268.47	268.47	1,520.00	-3,480.00	8,500.00	3,500.00
GRADING									
3	PAVEMENT REPAIR EXCAVATION INCL. HAUL								
	5216.0000	S.Y.	25.0000	30.0000	20.00 %	33.7500	35.00 %	30.0000	20.00 %
			130,400.00	156,480.00	26,080.00	176,040.00	45,640.00	156,480.00	26,080.00
STRUCTURE									
4	EXPANSION JOINT MODIFICATION- COMP. SEAL & HEADER 5/216E								
	78.0000	L.F.	1,000.0000	1,466.4000	46.64 %	1,322.0000	32.20 %	1,300.0000	30.00 %
			78,000.00	114,379.20	36,379.20	103,116.00	25,116.00	101,400.00	23,400.00
5	EXPANSION JOINT MODIFICATION- COMP. SEAL & HEADER 5/216W								
	77.0000	L.F.	1,000.0000	1,466.4000	46.64 %	1,322.0000	32.20 %	1,300.0000	30.00 %
			77,000.00	112,912.80	35,912.80	101,794.00	24,794.00	100,100.00	23,100.00
6	EXPANSION JOINT MODIFICATION- COMP. SEAL & HEADER 5/221								
	220.0000	L.F.	1,000.0000	1,466.4000	46.64 %	1,322.0000	32.20 %	1,500.0000	50.00 %
			220,000.00	322,608.00	102,608.00	290,840.00	70,840.00	330,000.00	110,000.00
7	EXPANSION JOINT MODIFICATION- COMP. SEAL & HEADER 5/223								
	85.0000	L.F.	1,000.0000	1,466.4000	46.64 %	1,322.0000	32.20 %	1,200.0000	20.00 %
			85,000.00	124,644.00	39,644.00	112,370.00	27,370.00	102,000.00	17,000.00
8	EXPANSION JOINT MODIFICATION- COMP. SEAL & HEADER 5/228								
	85.0000	L.F.	800.0000	1,466.4000	83.30 %	102.3000	-87.21 %	1,200.0000	50.00 %
			68,000.00	124,644.00	56,644.00	8,695.50	-59,304.50	102,000.00	34,000.00
9	BRIDGE DECK REPAIR BR. NO. 5/216E								
	52.0000	S.F.	175.0000	386.6000	120.91 %	287.0000	64.00 %	190.0000	8.57 %
			9,100.00	20,103.20	11,003.20	14,924.00	5,824.00	9,880.00	780.00
10	BRIDGE DECK REPAIR BR. NO. 5/216W								
	52.0000	S.F.	175.0000	386.6000	120.91 %	287.0000	64.00 %	190.0000	8.57 %
			9,100.00	20,103.20	11,003.20	14,924.00	5,824.00	9,880.00	780.00
11	BRIDGE DECK REPAIR BR. NO. 5/221								
	217.0000	S.F.	175.0000	386.6000	120.91 %	287.0000	64.00 %	190.0000	8.57 %
			37,975.00	83,892.20	45,917.20	62,279.00	24,304.00	41,230.00	3,255.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/28/2025

* * * BID CHECK REPORT * * *

TIME: 16:30

PS&E JOB NO : 25X318 REVISION NO :
 CONTRACT NO : XE3636 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL6906
 HWY : SR 005
 TITLE : I-5
 0.1 MILES N OF KOONTZ RD TO SR 507
 PAVEMENT
 25X318
 PROJECT : NHPP-0052 (223)
 COUNTY(S) : LEWIS

BIDS OPENED ON : May 29 2025

AWARDED ON :

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	GRANITE CONSTRUCTION COMPANY			MILES RESOURCES, LLC			LAKESIDE INDUSTRIES, INC.	
	1525 E. MARINE VIEW DRIVE			400 VALLEY AVE NE			2001 NE JOHNSON RD	
	EVERETT WA 982011927			PUYALLUP WA 983722516			CENTRALIA WA 98531-1961	
	CONTRACTOR NUMBER : 100102			CONTRACTOR NUMBER : 904000			CENTRALIA WA 985310636	
							CONTRACTOR NUMBER : 469025	

			ENGR'S. EST.							
ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STRUCTURE										
12	BRIDGE DECK REPAIR BR. NO. 5/223									
	66.0000	S.F.	175.0000	386.6000	120.91 %	287.0000	64.00 %	190.0000	8.57 %	
			11,550.00	25,515.60	13,965.60	18,942.00	7,392.00	12,540.00	990.00	
13	BRIDGE DECK REPAIR BR. NO. 5/228									
	57.0000	S.F.	175.0000	386.6000	120.91 %	287.0000	64.00 %	190.0000	8.57 %	
			9,975.00	22,036.20	12,061.20	16,359.00	6,384.00	10,830.00	855.00	
14	WATERPROOF MEMBRANE BR. NO. 5/216E									
	1149.0000	S.Y.	40.0000	33.3300	-16.68 %	57.5000	43.75 %	52.0000	30.00 %	
			45,960.00	38,296.17	-7,663.83	66,067.50	20,107.50	59,748.00	13,788.00	
15	WATERPROOF MEMBRANE BR. NO. 5/216W									
	1149.0000	S.Y.	40.0000	33.3300	-16.68 %	57.5000	43.75 %	52.0000	30.00 %	
			45,960.00	38,296.17	-7,663.83	66,067.50	20,107.50	59,748.00	13,788.00	
16	WATERPROOF MEMBRANE BR. NO. 5/221									
	4833.0000	S.Y.	40.0000	33.3300	-16.68 %	57.5000	43.75 %	52.0000	30.00 %	
			193,320.00	161,083.89	-32,236.11	277,897.50	84,577.50	251,316.00	57,996.00	
17	WATERPROOF MEMBRANE BR. NO. 5/223									
	1458.0000	S.Y.	40.0000	33.3300	-16.68 %	57.5000	43.75 %	52.0000	30.00 %	
			58,320.00	48,595.14	-9,724.86	83,835.00	25,515.00	75,816.00	17,496.00	
18	WATERPROOF MEMBRANE BR. NO. 5/228									
	1260.0000	S.Y.	40.0000	33.3300	-16.68 %	57.5000	43.75 %	52.0000	30.00 %	
			50,400.00	41,995.80	-8,404.20	72,450.00	22,050.00	65,520.00	15,120.00	
LIQUID ASPHALT										
19	ASPHALT FOR FOG SEAL									
	0.7400	TON	1,150.0000	1,000.0000	-13.04 %	2,675.0000	132.61 %	9,000.0000	682.61 %	
			851.00	740.00	-111.00	1,979.50	1,128.50	6,660.00	5,809.00	
HOT MIX ASPHALT										
20	HMA JOINT SEAL AT BRIDGE END									
	859.0000	L.F.	40.0000	99.9800	149.95 %	92.0000	130.00 %	82.0000	105.00 %	
			34,360.00	85,882.82	51,522.82	79,028.00	44,668.00	70,438.00	36,078.00	
21	PLANING BITUMINOUS PAVEMENT									
	243988.0000	S.Y.	2.9000	4.1000	41.38 %	4.4500	53.45 %	3.4000	17.24 %	
			707,565.20	1,000,350.80	292,785.60	1,085,746.60	378,181.40	829,559.20	121,994.00	
22	REMOVING EXISTING OVERLAY FROM BRIDGE DECK 5/216E									
	1149.0000	S.Y.	40.0000	29.6900	-25.78 %	17.2500	-56.88 %	57.0000	42.50 %	
			45,960.00	34,113.81	-11,846.19	19,820.25	-26,139.75	65,493.00	19,533.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/28/2025

* * * BID CHECK REPORT * * *

TIME: 16:30

PS&E JOB NO : 25X318 REVISION NO :
 CONTRACT NO : XE3636 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL6906
 HWY : SR 005
 TITLE : I-5
 0.1 MILES N OF KOONTZ RD TO SR 507
 PAVER
 25X318
 PROJECT : NHPP-0052 (223)
 COUNTY(S) : LEWIS

BIDS OPENED ON : May 29 2025

AWARDED ON :

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	GRANITE CONSTRUCTION COMPANY			MILES RESOURCES, LLC			LAKESIDE INDUSTRIES, INC.	
	1525 E. MARINE VIEW DRIVE			400 VALLEY AVE NE			2001 NE JOHNSON RD	
							CENTRALIA WA 98531-1961	
	EVERETT WA 982011927			PUYALLUP WA 983722516			CENTRALIA WA 985310636	
	CONTRACTOR NUMBER : 100102			CONTRACTOR NUMBER : 904000			CONTRACTOR NUMBER : 469025	

ENGR'S. EST.									
ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
HOT MIX ASPHALT									
23	REMOVING EXISTING OVERLAY FROM BRIDGE DECK 5/216W								
	1149.0000	S.Y.	40.0000	29.6900	-25.78 %	17.2500	-56.88 %	57.0000	42.50 %
			45,960.00	34,113.81	-11,846.19	19,820.25	-26,139.75	65,493.00	19,533.00
24	REMOVING EXISTING OVERLAY FROM BRIDGE DECK 5/221								
	4833.0000	S.Y.	40.0000	20.0000	-50.00 %	17.2500	-56.88 %	57.0000	42.50 %
			193,320.00	96,660.00	-96,660.00	83,369.25	-109,950.75	275,481.00	82,161.00
25	REMOVING EXISTING OVERLAY FROM BRIDGE DECK 5/223								
	1458.0000	S.Y.	40.0000	29.6900	-25.78 %	17.2500	-56.88 %	57.0000	42.50 %
			58,320.00	43,288.02	-15,031.98	25,150.50	-33,169.50	83,106.00	24,786.00
26	REMOVING EXISTING OVERLAY FROM BRIDGE DECK 5/228								
	1260.0000	S.Y.	40.0000	29.6900	-25.78 %	17.2500	-56.88 %	57.0000	42.50 %
			50,400.00	37,409.40	-12,990.60	21,735.00	-28,665.00	71,820.00	21,420.00
27	HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58V-22								
	1106.0000	TON	250.0000	215.0000	-14.00 %	263.0000	5.20 %	290.0000	16.00 %
			276,500.00	237,790.00	-38,710.00	290,878.00	14,378.00	320,740.00	44,240.00
28	HMA CL. 3/8 IN. PG 58V-22								
	27545.0000	TON	133.0000	109.0000	-18.05 %	149.6000	12.48 %	148.0000	11.28 %
			3,663,485.00	3,002,405.00	-661,080.00	4,120,732.00	457,247.00	4,076,660.00	413,175.00
29	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			100,720.00	100,720.00		100,720.00		100,720.00	
30	COMPACTION PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			64,661.00	64,661.00		64,661.00		64,661.00	
31	ASPHALT COST PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			56,905.00	56,905.00		56,905.00		56,905.00	
32	SMOOTHNESS COMPLIANCE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			46,698.00	46,698.00		46,698.00		46,698.00	
EROSION CONTROL AND ROADSIDE PLANTING									
33	ESC LEAD								
	14.0000	DAY	400.0000	25.0000	-93.75 %	96.0000	-76.00 %	200.0000	-50.00 %
			5,600.00	350.00	-5,250.00	1,344.00	-4,256.00	2,800.00	-2,800.00
34	INLET PROTECTION								
	99.0000	EACH	150.0000	125.0000	-16.67 %	109.0000	-27.33 %	120.0000	-20.00 %
			14,850.00	12,375.00	-2,475.00	10,791.00	-4,059.00	11,880.00	-2,970.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/28/2025

* * * BID CHECK REPORT * * *

TIME: 16:30

PS&E JOB NO : 25X318 REVISION NO :
 CONTRACT NO : XE3636 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL6906
 HWY : SR 005
 TITLE : I-5
 0.1 MILES N OF KOONTZ RD TO SR 507
 PAVER
 25X318
 PROJECT : NHPP-0052 (223)
 COUNTY(S) : LEWIS

BIDS OPENED ON : May 29 2025

AWARDED ON :

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	GRANITE CONSTRUCTION COMPANY			MILES RESOURCES, LLC			LAKESIDE INDUSTRIES, INC.	
	1525 E. MARINE VIEW DRIVE			400 VALLEY AVE NE			2001 NE JOHNSON RD	
							CENTRALIA WA 98531-1961	
	EVERETT WA 982011927			PUYALLUP WA 983722516			CENTRALIA WA 985310636	
	CONTRACTOR NUMBER : 100102			CONTRACTOR NUMBER : 904000			CONTRACTOR NUMBER : 469025	

			ENGR'S. EST.							
ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CONTROL AND ROADSIDE PLANTING										
35	EROSION CONTROL AND WATER POLLUTION PREVENTION	L.S.			-95.00 %		-12.25 %		-40.00 %	
			10,000.00	500.00	-9,500.00	8,775.00	-1,225.00	6,000.00	-4,000.00	
36	SEEDING AND FERTILIZING BY HAND									
	15.0000	S.Y.	17.5000	72.0400	311.66 %	57.5000	228.57 %	50.0000	185.71 %	
			262.50	1,080.60	818.10	862.50	600.00	750.00	487.50	
TRAFFIC										
37	REMOVING AND RESETTING EXISTING PERMANENT BARRIER									
	200.0000	L.F.	30.0000	92.5400	208.47 %	23.0000	-23.33 %	80.0000	166.67 %	
			6,000.00	18,508.00	12,508.00	4,600.00	-1,400.00	16,000.00	10,000.00	
38	REPAIR TRANSPORTABLE ATTENUATOR									
	EST.				0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
39	FLEXIBLE GUIDE POST									
	263.0000	EACH	60.0000	70.3300	17.22 %	65.5000	9.17 %	125.0000	108.33 %	
			15,780.00	18,496.79	2,716.79	17,226.50	1,446.50	32,875.00	17,095.00	
40	BARRIER DELINEATOR									
	145.0000	EACH	30.0000	25.9100	-13.63 %	24.0000	-20.00 %	55.0000	83.33 %	
			4,350.00	3,756.95	-593.05	3,480.00	-870.00	7,975.00	3,625.00	
41	PAINT LINE									
	124529.0000	L.F.	0.2500	0.3100	24.00 %	0.3000	20.00 %	0.3500	40.00 %	
			31,132.25	38,603.99	7,471.74	37,358.70	6,226.45	43,585.15	12,452.90	
42	PLASTIC LINE									
	1528.0000	L.F.	3.3000	1.8500	-43.94 %	1.7500	-46.97 %	1.9000	-42.42 %	
			5,042.40	2,826.80	-2,215.60	2,674.00	-2,368.40	2,903.20	-2,139.20	
43	GROOVED PLASTIC 6-INCH LINE									
	103567.0000	L.F.	2.9500	4.0100	35.93 %	3.7500	27.12 %	4.0000	35.59 %	
			305,522.65	415,303.67	109,781.02	388,376.25	82,853.60	414,268.00	108,745.35	
44	PROFILED PLASTIC WIDE LINE									
	6182.0000	L.F.	6.7500	4.6300	-31.41 %	4.3000	-36.30 %	5.0000	-25.93 %	
			41,728.50	28,622.66	-13,105.84	26,582.60	-15,145.90	30,910.00	-10,818.50	
45	PLASTIC TRAFFIC ARROW									
	8.0000	EACH	400.0000	801.9900	100.50 %	747.4500	86.86 %	850.0000	112.50 %	
			3,200.00	6,415.92	3,215.92	5,979.60	2,779.60	6,800.00	3,600.00	
46	PLASTIC DRAINAGE MARKING									
	35.0000	EACH	70.0000	92.5400	32.20 %	86.2500	23.21 %	95.0000	35.71 %	
			2,450.00	3,238.90	788.90	3,018.75	568.75	3,325.00	875.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/28/2025

* * * BID CHECK REPORT * * *

TIME: 16:30

PS&E JOB NO : 25X318 REVISION NO :
 CONTRACT NO : XE3636 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL6906
 HWY : SR 005
 TITLE : I-5
 0.1 MILES N OF KOONTZ RD TO SR 507
 PAVER
 25X318
 PROJECT : NHPP-0052 (223)
 COUNTY(S) : LEWIS

BIDS OPENED ON : May 29 2025

AWARDED ON :

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	GRANITE CONSTRUCTION COMPANY			MILES RESOURCES, LLC			LAKESIDE INDUSTRIES, INC.	
	1525 E. MARINE VIEW DRIVE			400 VALLEY AVE NE			2001 NE JOHNSON RD	
							CENTRALIA WA 98531-1961	
	EVERETT WA 982011927			PUYALLUP WA 983722516			CENTRALIA WA 985310636	
	CONTRACTOR NUMBER : 100102			CONTRACTOR NUMBER : 904000			CONTRACTOR NUMBER : 469025	

			ENGR'S. EST.							
ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC										
47	SHOULDER RUMBLE STRIP TYPE 1									
	1.1100	MI.	3,500.0000	9,253.7600	164.39 %	8,625.0000	146.43 %	9,500.0000	171.43 %	
			3,885.00	10,271.67	6,386.67	9,573.75	5,688.75	10,545.00	6,660.00	
48	RAISED PAVEMENT MARKER TYPE 2									
	15.2900	HUND	710.0000	1,079.6000	52.06 %	1,006.0000	41.69 %	1,100.0000	54.93 %	
			10,855.90	16,507.08	5,651.18	15,381.74	4,525.84	16,819.00	5,963.10	
49	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	145094.0000	L.F.	0.4000	0.0500	-87.50 %	0.4000	0.00 %	0.4000	0.00 %	
			58,037.60	7,254.70	-50,782.90	58,037.60	0.00	58,037.60	0.00	
50	ITS REMOVE EXISTING OVER HEIGHT DETECTION SYSTEM									
		L.S.			229.19 %		211.40 %		350.00 %	
			10,000.00	32,919.25	22,919.25	31,140.00	21,140.00	45,000.00	35,000.00	
51	ITS DATA STATION SYSTEM									
		L.S.			107.37 %		89.85 %		230.30 %	
			49,955.00	103,590.65	53,635.65	94,842.00	44,887.00	165,000.00	115,045.00	
52	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			116.98 %		335.59 %		354.55 %	
			550,000.00	1,193,376.72	643,376.72	2,395,731.00	1,845,731.00	2,500,000.00	1,950,000.00	
53	WORK ZONE SAFETY CONTINGENCY									
		EST.			0.00 %		0.00 %		0.00 %	
			75,000.00	75,000.00		75,000.00		75,000.00		
54	CONSTRUCTION SIGNS CLASS A									
	324.0000	S.F.	50.0000	67.8600	35.72 %	147.5000	195.00 %	70.0000	40.00 %	
			16,200.00	21,986.64	5,786.64	47,790.00	31,590.00	22,680.00	6,480.00	
55	WSP REIMBURSEMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			84,000.00	84,000.00		84,000.00		84,000.00		
56	PLASTIC WIDE LINE									
	10650.0000	L.F.	4.0000	8.0200	100.50 %	7.5000	87.50 %	8.2500	106.25 %	
			42,600.00	85,413.00	42,813.00	79,875.00	37,275.00	87,862.50	45,262.50	
OTHER ITEMS										
57	STRUCTURE SURVEYING									
		L.S.			-4.41 %		-10.92 %		-27.93 %	
			22,200.00	21,221.95	-978.05	19,775.00	-2,425.00	16,000.00	-6,200.00	
58	FORCE ACCOUNT MISC. CONDUIT, WIRES AND JUNCTION BOXES									
		EST.			0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/28/2025

* * * BID CHECK REPORT * * *

TIME: 16:30

PS&E JOB NO : 25X318 REVISION NO :
 CONTRACT NO : XE3636 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL6906
 HWY : SR 005
 TITLE : I-5
 0.1 MILES N OF KOONTZ RD TO SR 507
 PAVER
 25X318
 PROJECT : NHPP-0052 (223)
 COUNTY(S) : LEWIS

BIDS OPENED ON : May 29 2025

AWARDED ON :

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	GRANITE CONSTRUCTION COMPANY		MILES RESOURCES, LLC		LAKESIDE INDUSTRIES, INC.	
	1525 E. MARINE VIEW DRIVE		400 VALLEY AVE NE		2001 NE JOHNSON RD	
	EVERETT WA 982011927		PUYALLUP WA 983722516		CENTRALIA WA 98531-1961	
	CONTRACTOR NUMBER : 100102		CONTRACTOR NUMBER : 904000		CENTRALIA WA 985310636	
					CONTRACTOR NUMBER : 469025	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
59	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		0.00 %
			5.00	5.00		5.00		5.00	
60	MINOR CHANGE	CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
61	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
62	SPCC PLAN	L.S.			-16.60 %		-80.82 %		-16.60 %
			1,199.00	1,000.00	-199.00	230.00	-969.00	1,000.00	-199.00
BASE TOTAL			\$8,649,619.00	\$9,164,215.65	5.95 %	\$11,803,174.34	36.46 %	\$12,045,440.65	39.26 %
ALTERNATE A1									
63	MOBILIZATION	L.S.			-92.65 %		-93.50 %		-55.88 %
			68,000.00	5,000.00	-63,000.00	4,421.00	-63,579.00	30,000.00	-38,000.00
64	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-58.54 %		-61.00 %		-90.00 %
			1,000.00	414.56	-585.44	390.00	-610.00	100.00	-900.00
65	ASPHALT FOR FOG SEAL	TON	1,150.0000	1,000.0000	-13.04 %	6,445.0000	460.43 %	5,000.0000	334.78 %
	0.2600		299.00	260.00	-39.00	1,675.70	1,376.70	1,300.00	1,001.00
66	PLANING BITUMINOUS PAVEMENT	S.Y.	2.9000	3.9000	34.48 %	3.3500	15.52 %	3.4000	17.24 %
	31771.0000		92,135.90	123,906.90	31,771.00	106,432.85	14,296.95	108,021.40	15,885.50
67	HMA CL. 3/8 IN. PG 58V-22	TON	133.0000	98.0000	-26.32 %	153.0000	15.04 %	148.0000	11.28 %
	3416.0000		454,328.00	334,768.00	-119,560.00	522,648.00	68,320.00	505,568.00	51,240.00
68	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %
			11,846.00	11,846.00		11,846.00		11,846.00	
69	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %
			7,897.00	7,897.00		7,897.00		7,897.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/28/2025

* * * BID CHECK REPORT * * *

TIME: 16:30

PS&E JOB NO : 25X318 REVISION NO :
 CONTRACT NO : XE3636 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL6906
 HWY : SR 005
 TITLE : I-5
 0.1 MILES N OF KOONTZ RD TO SR 507
 PAVER
 25X318
 PROJECT : NHPP-0052 (223)
 COUNTY(S) : LEWIS

BIDS OPENED ON : May 29 2025

AWARDED ON :

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	GRANITE CONSTRUCTION COMPANY			MILES RESOURCES, LLC			LAKESIDE INDUSTRIES, INC.	
	1525 E. MARINE VIEW DRIVE			400 VALLEY AVE NE			2001 NE JOHNSON RD	
							CENTRALIA WA 98531-1961	
	EVERETT WA 982011927			PUYALLUP WA 983722516			CENTRALIA WA 985310636	
	CONTRACTOR NUMBER : 100102			CONTRACTOR NUMBER : 904000			CONTRACTOR NUMBER : 469025	

			ENGR'S. EST.							
ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
ALTERNATE A1										
70	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			6,693.00	6,693.00		6,693.00		6,693.00		
71	SMOOTHNESS COMPLIANCE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			7,560.00	7,560.00		7,560.00		7,560.00		
72	INLET PROTECTION									
	24.0000	EACH	150.0000	125.0000	-16.67 %	109.0000	-27.33 %	120.0000	-20.00 %	
			3,600.00	3,000.00	-600.00	2,616.00	-984.00	2,880.00	-720.00	
73	PAINT LINE									
	21543.0000	L.F.	0.2500	0.3100	24.00 %	0.3000	20.00 %	0.3000	20.00 %	
			5,385.75	6,678.33	1,292.58	6,462.90	1,077.15	6,462.90	1,077.15	
74	PLASTIC LINE									
	282.0000	L.F.	3.3000	1.8500	-43.94 %	1.7500	-46.97 %	1.9000	-42.42 %	
			930.60	521.70	-408.90	493.50	-437.10	535.80	-394.80	
75	GROOVED PLASTIC 6-INCH LINE									
	11827.0000	L.F.	2.9500	4.0100	35.93 %	3.7500	27.12 %	4.0000	35.59 %	
			34,889.65	47,426.27	12,536.62	44,351.25	9,461.60	47,308.00	12,418.35	
76	PROFILED PLASTIC WIDE LINE									
	300.0000	L.F.	6.7500	4.6300	-31.41 %	4.3000	-36.30 %	4.7500	-29.63 %	
			2,025.00	1,389.00	-636.00	1,290.00	-735.00	1,425.00	-600.00	
77	PLASTIC DRAINAGE MARKING									
	11.0000	EACH	70.0000	92.5400	32.20 %	86.2500	23.21 %	95.0000	35.71 %	
			770.00	1,017.94	247.94	948.75	178.75	1,045.00	275.00	
78	SHOULDER RUMBLE STRIP TYPE 1									
	0.5800	MI.	3,500.0000	9,253.7600	164.39 %	8,625.0000	146.43 %	9,500.0000	171.43 %	
			2,030.00	5,367.18	3,337.18	5,002.50	2,972.50	5,510.00	3,480.00	
79	RAISED PAVEMENT MARKER TYPE 2									
	1.9400	HUND	710.0000	1,079.6000	52.06 %	100.0000	-85.92 %	1,100.0000	54.93 %	
			1,377.40	2,094.42	717.02	194.00	-1,183.40	2,134.00	756.60	
80	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	23655.0000	L.F.	0.4000	0.0500	-87.50 %	0.4000	0.00 %	0.4000	0.00 %	
			9,462.00	1,182.75	-8,279.25	9,462.00	0.00	9,462.00	0.00	
81	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			130.32 %		-4.22 %		266.67 %	
			30,000.00	69,095.91	39,095.91	28,735.00	-1,265.00	110,000.00	80,000.00	
82	PLASTIC WIDE LINE									
	608.0000	L.F.	4.0000	8.0200	100.50 %	7.5000	87.50 %	8.2500	106.25 %	
			2,432.00	4,876.16	2,444.16	4,560.00	2,128.00	5,016.00	2,584.00	

```

PS&E JOB NO : 25X318                REVISION NO :
CONTRACT NO : XE3636                REGION NO : 4
VERSION NO : 2                      WORK ORDER# : XL6906
HWY : SR 005
TITLE : I-5
      0.1 MILES N OF KOONTZ RD TO SR 507
      PAVER
      25X318
PROJECT : NHPP-0052 (223)
COUNTY(S) : LEWIS

```

BIDS OPENED ON : May 29 2025
AWARDED ON :

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
GRANITE CONSTRUCTION COMPANY		MILES RESOURCES, LLC		LAKESIDE INDUSTRIES, INC.		
1525 E. MARINE VIEW DRIVE		400 VALLEY AVE NE		2001 NE JOHNSON RD		
				CENTRALIA WA 98531-1961		
EVERETT WA 982011927		PUYALLUP WA 983722516		CENTRALIA WA 985310636		
CONTRACTOR NUMBER : 100102		CONTRACTOR NUMBER : 904000		CONTRACTOR NUMBER : 469025		

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A1									
83	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
ALTERNATE A1 TOTAL			\$742,660.30	\$640,994.12	-13.69 %	\$773,678.45	4.18 %	\$870,763.10	17.25 %
ALTERNATE A2									
84	MOBILIZATION	L.S.			-92.68 %		-94.61 %		-63.41 %
			82,000.00	6,000.00	-76,000.00	4,421.00	-77,579.00	30,000.00	-52,000.00
85	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-94.08 %		-94.50 %		-90.00 %
			1,000.00	59.22	-940.78	55.00	-945.00	100.00	-900.00
86	ASPHALT FOR FOG SEAL								
	0.3400	TON	1,150.0000	1,000.0000	-13.04 %	5,077.0000	341.48 %	5,000.0000	334.78 %
			391.00	340.00	-51.00	1,726.18	1,335.18	1,700.00	1,309.00
87	PLANING BITUMINOUS PAVEMENT								
	38654.0000	S.Y.	2.9000	3.9000	34.48 %	3.6000	24.14 %	3.4000	17.24 %
			112,096.60	150,750.60	38,654.00	139,154.40	27,057.80	131,423.60	19,327.00
88	HMA CL. 3/8 IN. PG 58V-22								
	4157.0000	TON	133.0000	98.0000	-26.32 %	141.5000	6.39 %	148.0000	11.28 %
			552,881.00	407,386.00	-145,495.00	588,215.50	35,334.50	615,236.00	62,355.00
89	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %
			14,479.00	14,479.00		14,479.00		14,479.00	
90	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %
			9,653.00	9,653.00		9,653.00		9,653.00	
91	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %
			8,180.00	8,180.00		8,180.00		8,180.00	
92	SMOOTHNESS COMPLIANCE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %
			7,280.00	7,280.00		7,280.00		7,280.00	
93	INLET PROTECTION								
	13.0000	EACH	150.0000	125.0000	-16.67 %	109.0000	-27.33 %	120.0000	-20.00 %
			1,950.00	1,625.00	-325.00	1,417.00	-533.00	1,560.00	-390.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/28/2025

* * * BID CHECK REPORT * * *

TIME: 16:30

PS&E JOB NO : 25X318 REVISION NO :
 CONTRACT NO : XE3636 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL6906
 HWY : SR 005
 TITLE : I-5
 0.1 MILES N OF KOONTZ RD TO SR 507
 PAVER
 25X318
 PROJECT : NHPP-0052 (223)
 COUNTY(S) : LEWIS

BIDS OPENED ON : May 29 2025

AWARDED ON :

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	GRANITE CONSTRUCTION COMPANY			MILES RESOURCES, LLC			LAKESIDE INDUSTRIES, INC.	
	1525 E. MARINE VIEW DRIVE			400 VALLEY AVE NE			2001 NE JOHNSON RD	
							CENTRALIA WA 98531-1961	
	EVERETT WA 982011927			PUYALLUP WA 983722516			CENTRALIA WA 985310636	
	CONTRACTOR NUMBER : 100102			CONTRACTOR NUMBER : 904000			CONTRACTOR NUMBER : 469025	

				ENGR'S. EST.							
ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A2											
94	PAINT LINE										
	21991.0000	L.F.	0.2500	0.3100	24.00 %	0.3000	20.00 %	0.3200	28.00 %		
			5,497.75	6,817.21	1,319.46	6,597.30	1,099.55	7,037.12	1,539.37		
95	PLASTIC LINE										
	470.0000	L.F.	3.3000	1.8500	-43.94 %	1.7500	-46.97 %	1.9000	-42.42 %		
			1,551.00	869.50	-681.50	822.50	-728.50	893.00	-658.00		
96	GROOVED PLASTIC 6-INCH LINE										
	14890.0000	L.F.	2.9500	4.0100	35.93 %	3.7500	27.12 %	4.0000	35.59 %		
			43,925.50	59,708.90	15,783.40	55,837.50	11,912.00	59,560.00	15,634.50		
97	PROFIED PLASTIC WIDE LINE										
	158.0000	L.F.	6.7500	4.6300	-31.41 %	4.3000	-36.30 %	4.7500	-29.63 %		
			1,066.50	731.54	-334.96	679.40	-387.10	750.50	-316.00		
98	PLASTIC DRAINAGE MARKING										
	6.0000	EACH	70.0000	92.5400	32.20 %	86.2500	23.21 %	95.0000	35.71 %		
			420.00	555.24	135.24	517.50	97.50	570.00	150.00		
99	SHOULDER RUMBLE STRIP TYPE 1										
	0.7700	MI.	3,500.0000	9,253.7500	164.39 %	8,625.0000	146.43 %	9,500.0000	171.43 %		
			2,695.00	7,125.39	4,430.39	6,641.25	3,946.25	7,315.00	4,620.00		
100	RAISED PAVEMENT MARKER TYPE 2										
	2.3000	HUND	710.0000	1,079.6000	52.06 %	1,006.0000	41.69 %	1,100.0000	54.93 %		
			1,633.00	2,483.08	850.08	2,313.80	680.80	2,530.00	897.00		
101	TEMPORARY PAVEMENT MARKING-SHORT DURATION										
	25133.0000	L.F.	0.4000	0.0500	-87.50 %	0.4000	0.00 %	0.4000	0.00 %		
			10,053.20	1,256.65	-8,796.55	10,053.20	0.00	10,053.20	0.00		
102	PROJECT TEMPORARY TRAFFIC CONTROL										
		L.S.			163.22 %		-5.42 %		266.67 %		
			30,000.00	78,966.75	48,966.75	28,375.00	-1,625.00	110,000.00	80,000.00		
103	PLASTIC WIDE LINE										
	1673.0000	L.F.	4.0000	8.0200	100.50 %	7.5000	87.50 %	8.2500	106.25 %		
			6,692.00	13,417.46	6,725.46	12,547.50	5,855.50	13,802.25	7,110.25		
104	AGGREGATE COMPLIANCE PRICE ADJUSTMENT										
		CALC			0.00 %		0.00 %		0.00 %		
			-1.00	-1.00		-1.00		-1.00			
ALTERNATE A2 TOTAL			\$893,443.55	\$777,683.54	-12.96 %	\$898,965.03	0.62 %	\$1,032,121.67	15.52 %		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/28/2025

* * * BID CHECK REPORT * * *

TIME: 16:30

PS&E JOB NO : 25X318 REVISION NO :
 CONTRACT NO : XE3636 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL6906
 HWY : SR 005
 TITLE : I-5
 0.1 MILES N OF KOONTZ RD TO SR 507
 PAVER
 25X318
 PROJECT : NHPP-0052 (223)
 COUNTY(S) : LEWIS

BIDS OPENED ON : May 29 2025

AWARDED ON :

	-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
		GRANITE CONSTRUCTION COMPANY			MILES RESOURCES, LLC			LAKESIDE INDUSTRIES, INC.	
		1525 E. MARINE VIEW DRIVE			400 VALLEY AVE NE			2001 NE JOHNSON RD	
		EVERETT WA 982011927			PUYALLUP WA 983722516			CENTRALIA WA 98531-1961	
		CONTRACTOR NUMBER : 100102			CONTRACTOR NUMBER : 904000			CENTRALIA WA 985310636	
								CONTRACTOR NUMBER : 469025	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A3									
105	MOBILIZATION	L.S.			-92.68 %		-94.61 %		-63.41 %
			82,000.00	6,000.00	-76,000.00	4,421.00	-77,579.00	30,000.00	-52,000.00
106	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-88.16 %		-88.97 %		-90.00 %
			1,000.00	118.44	-881.56	110.35	-889.65	100.00	-900.00
107	ASPHALT FOR FOG SEAL	0.4500 TON	1,150.0000	1,000.0000	-13.04 %	3,992.0000	247.13 %	5,000.0000	334.78 %
			517.50	450.00	-67.50	1,796.40	1,278.90	2,250.00	1,732.50
108	PLANING BITUMINOUS PAVEMENT	39311.0000 S.Y.	2.9000	3.9000	34.48 %	3.5500	22.41 %	3.4000	17.24 %
			114,001.90	153,312.90	39,311.00	139,554.05	25,552.15	133,657.40	19,655.50
109	HMA CL. 3/8 IN. PG 58V-22	4223.0000 TON	133.0000	98.0000	-26.32 %	141.0000	6.02 %	148.0000	11.28 %
			561,659.00	413,854.00	-147,805.00	595,443.00	33,784.00	625,004.00	63,345.00
110	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %
			14,412.00	14,412.00		14,412.00		14,412.00	
111	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %
			9,608.00	9,608.00		9,608.00		9,608.00	
112	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %
			8,143.00	8,143.00		8,143.00		8,143.00	
113	SMOOTHNESS COMPLIANCE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %
			7,210.00	7,210.00		7,210.00		7,210.00	
114	INLET PROTECTION	15.0000 EACH	150.0000	125.0000	-16.67 %	109.0000	-27.33 %	120.0000	-20.00 %
			2,250.00	1,875.00	-375.00	1,635.00	-615.00	1,800.00	-450.00
115	PAINT LINE	21964.0000 L.F.	0.2500	0.3100	24.00 %	0.3000	20.00 %	0.3200	28.00 %
			5,491.00	6,808.84	1,317.84	6,589.20	1,098.20	7,028.48	1,537.48
116	GROOVED PLASTIC 6-INCH LINE	16474.0000 L.F.	2.9500	4.0100	35.93 %	3.7500	27.12 %	4.0000	35.59 %
			48,598.30	66,060.74	17,462.44	61,777.50	13,179.20	65,896.00	17,297.70
117	PLASTIC DRAINAGE MARKING	17.0000 EACH	70.0000	92.5400	32.20 %	86.2500	23.21 %	95.0000	35.71 %
			1,190.00	1,573.18	383.18	1,466.25	276.25	1,615.00	425.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/28/2025

* * * BID CHECK REPORT * * *

TIME: 16:30

PS&E JOB NO : 25X318 REVISION NO :
 CONTRACT NO : XE3636 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL6906
 HWY : SR 005
 TITLE : I-5
 0.1 MILES N OF KOONTZ RD TO SR 507
 PAVER
 25X318
 PROJECT : NHPP-0052 (223)
 COUNTY(S) : LEWIS

BIDS OPENED ON : May 29 2025

AWARDED ON :

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	GRANITE CONSTRUCTION COMPANY		MILES RESOURCES, LLC		LAKESIDE INDUSTRIES, INC.	
	1525 E. MARINE VIEW DRIVE		400 VALLEY AVE NE		2001 NE JOHNSON RD	
	EVERETT WA 982011927		PUYALLUP WA 983722516		CENTRALIA WA 98531-1961	
	CONTRACTOR NUMBER : 100102		CONTRACTOR NUMBER : 904000		CENTRALIA WA 985310636	
					CONTRACTOR NUMBER : 469025	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A3									
118	SHOULDER RUMBLE STRIP TYPE 1								
	1.0200	MI.	3,500.0000	9,253.7600	164.39 %	8,625.0000	146.43 %	9,500.0000	171.43 %
			3,570.00	9,438.84	5,868.84	8,797.50	5,227.50	9,690.00	6,120.00
119	RAISED PAVEMENT MARKER TYPE 2								
	1.4200	HUND	710.0000	1,079.6100	52.06 %	1,006.0000	41.69 %	1,100.0000	54.93 %
			1,008.20	1,533.05	524.85	1,428.52	420.32	1,562.00	553.80
120	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	21964.0000	L.F.	0.4000	0.0500	-87.50 %	0.4000	0.00 %	0.4000	0.00 %
			8,785.60	1,098.20	-7,687.40	8,785.60	0.00	8,785.60	0.00
121	PROJECT TEMPORARY TRAFFIC CONTROL								
	L.S.				163.22 %		-5.42 %		300.00 %
			30,000.00	78,966.75	48,966.75	28,375.00	-1,625.00	120,000.00	90,000.00
122	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
ALTERNATE A3 TOTAL			\$899,443.50	\$780,461.93	-13.23 %	\$899,551.37	0.01 %	\$1,046,760.48	16.38 %
ALTERNATE A4									
123	MOBILIZATION								
	L.S.				-91.04 %		-93.40 %		-55.22 %
			67,000.00	6,000.00	-61,000.00	4,421.00	-62,579.00	30,000.00	-37,000.00
124	REMOVING MISCELLANEOUS TRAFFIC ITEM								
	L.S.				-58.54 %		-61.30 %		-90.00 %
			1,000.00	414.56	-585.44	387.00	-613.00	100.00	-900.00
125	ASPHALT FOR FOG SEAL								
	0.0500	TON	1,150.0000	1,000.0000	-13.04 %	15,745.0000	1,269.13 %	43,000.0000	3,639.13 %
			57.50	50.00	-7.50	787.25	729.75	2,150.00	2,092.50
126	PLANING BITUMINOUS PAVEMENT								
	31822.0000	S.Y.	2.9000	3.9000	34.48 %	3.3500	15.52 %	3.4000	17.24 %
			92,283.80	124,105.80	31,822.00	106,603.70	14,319.90	108,194.80	15,911.00
127	HMA CL. 3/8 IN. PG 58V-22								
	3424.0000	TON	133.0000	98.0000	-26.32 %	153.0000	15.04 %	148.0000	11.28 %
			455,392.00	335,552.00	-119,840.00	523,872.00	68,480.00	506,752.00	51,360.00
128	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			12,069.00	12,069.00		12,069.00		12,069.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/28/2025

* * * BID CHECK REPORT * * *

TIME: 16:30

PS&E JOB NO : 25X318 REVISION NO :
 CONTRACT NO : XE3636 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL6906
 HWY : SR 005
 TITLE : I-5
 0.1 MILES N OF KOONTZ RD TO SR 507
 PAVEMENT
 25X318
 PROJECT : NHPP-0052 (223)
 COUNTY(S) : LEWIS

BIDS OPENED ON : May 29 2025

AWARDED ON :

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRANITE CONSTRUCTION COMPANY	MILES RESOURCES, LLC	LAKESIDE INDUSTRIES, INC.	
1525 E. MARINE VIEW DRIVE	400 VALLEY AVE NE	2001 NE JOHNSON RD	
EVERETT WA 982011927	PUYALLUP WA 983722516	CENTRALIA WA 98531-1961	
CONTRACTOR NUMBER : 100102	CONTRACTOR NUMBER : 904000	CONTRACTOR NUMBER : 469025	

			ENGR'S. EST.						
ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A4									
129	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			8,047.00	8,047.00		8,047.00		8,047.00	
130	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			6,819.00	6,819.00		6,819.00		6,819.00	
131	SMOOTHNESS COMPLIANCE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			6,216.00	6,216.00		6,216.00		6,216.00	
132	INLET PROTECTION								
	6.0000	EACH	150.0000	125.0000	-16.67 %	109.0000	-27.33 %	120.0000	-20.00 %
			900.00	750.00	-150.00	654.00	-246.00	720.00	-180.00
133	PAINT LINE								
	23444.0000	L.F.	0.2500	0.3100	24.00 %	0.3000	20.00 %	0.3200	28.00 %
			5,861.00	7,267.64	1,406.64	7,033.20	1,172.20	7,502.08	1,641.08
134	GROOVED PLASTIC 6-INCH LINE								
	11722.0000	L.F.	2.9500	4.3200	46.44 %	4.0000	35.59 %	4.5000	52.54 %
			34,579.90	50,639.04	16,059.14	46,888.00	12,308.10	52,749.00	18,169.10
135	PLASTIC DRAINAGE MARKING								
	3.0000	EACH	70.0000	92.5400	32.20 %	86.2500	23.21 %	95.0000	35.71 %
			210.00	277.62	67.62	258.75	48.75	285.00	75.00
136	SHOULDER RUMBLE STRIP TYPE 1								
	0.1200	MI.	3,500.0000	9,253.7500	164.39 %	8,625.0000	146.43 %	9,500.0000	171.43 %
			420.00	1,110.45	690.45	1,035.00	615.00	1,140.00	720.00
137	RAISED PAVEMENT MARKER TYPE 2								
	1.5000	HUND	710.0000	1,079.6000	52.06 %	1,006.0000	41.69 %	1,100.0000	54.93 %
			1,065.00	1,619.40	554.40	1,509.00	444.00	1,650.00	585.00
138	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	23444.0000	L.F.	0.4000	0.0500	-87.50 %	0.4000	0.00 %	0.4000	0.00 %
			9,377.60	1,172.20	-8,205.40	9,377.60	0.00	9,377.60	0.00
139	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			97.42 %		-4.22 %		233.33 %
			30,000.00	59,225.06	29,225.06	28,735.00	-1,265.00	100,000.00	70,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/28/2025

* * * BID CHECK REPORT * * *

TIME: 16:30

PS&E JOB NO : 25X318 REVISION NO :
 CONTRACT NO : XE3636 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL6906
 HWY : SR 005
 TITLE : I-5
 0.1 MILES N OF KOONTZ RD TO SR 507
 PAVER
 25X318
 PROJECT : NHPP-0052 (223)
 COUNTY(S) : LEWIS

BIDS OPENED ON : May 29 2025

AWARDED ON :

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	GRANITE CONSTRUCTION COMPANY		MILES RESOURCES, LLC		LAKESIDE INDUSTRIES, INC.	
	1525 E. MARINE VIEW DRIVE		400 VALLEY AVE NE		2001 NE JOHNSON RD	
	EVERETT WA 982011927		PUYALLUP WA 983722516		CENTRALIA WA 98531-1961	
	CONTRACTOR NUMBER : 100102		CONTRACTOR NUMBER : 904000		CENTRALIA WA 985310636	
					CONTRACTOR NUMBER : 469025	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
----------	-----------------------------------	--------------	---	---------------------------------	-----------------------	---------------------------------	-----------------------	---------------------------------	-----------------------

ALTERNATE A4

140 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
 CALC

-1.00	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
-------	-------	--------	-------	--------	-------	--------

ALTERNATE A4 TOTAL

\$731,296.80	\$621,333.77	-15.04 %	\$764,711.50	4.57 %	\$853,770.48	16.75 %
--------------	--------------	----------	--------------	--------	--------------	---------

BASE TOTAL	\$8,649,619.00	\$9,164,215.65	5.95 %	\$11,803,174.34	36.46 %	\$12,045,440.65	39.26 %
BASE + A1 CONTRACT TOTAL (A)	\$9,392,279.30	\$9,805,209.77	4.40 %	\$12,576,852.79	33.91 %	\$12,916,203.75	37.52 %
BASE + A1 + A2 CONTRACT TOTAL (A)	\$10,285,722.85	\$10,582,893.31	2.89 %	\$13,475,817.82	31.01 %	\$13,948,325.42	35.61 %
BASE + A1 + A2 + A3 CONTRACT TOTAL (A)	\$11,185,166.35	\$11,363,355.24	1.59 %	\$14,375,369.19	28.52 %	\$14,995,085.90	34.06 %
BASE + A1 + A2 + A3 + A4 CONTRACT TOTAL (A)	\$11,916,463.15	\$11,984,689.01	0.57 %	\$15,140,080.69	27.05 %	\$15,848,856.38	33.00 %

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DOT_RGGB01
 PS&E JOB NO: 25X318
 CONTRACT NO: XE3636
 TITLE: I-5
 0.1 MILES N OF KOONTZ RD TO SR 507
 PAVER
 25X318

* * * ALTERNATE COMBINATION BIDS * * *
 * * * RANKED BY DOLLAR AMOUNT * * *

BIDS OPENED ON:
 May 29 2025
 REGION: 4

HWY: SR 005

1	\$9,805,209.77	BASE + A1	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT, WA 982011927
2	\$12,576,852.79	BASE + A1	MILES RESOURCES, LLC 400 VALLEY AVE NE PUYALLUP, WA 983722516
3	\$12,916,203.75	BASE + A1	LAKESIDE INDUSTRIES, INC. 2001 NE JOHNSON RD CENTRALIA WA 98531-1961 PO BOX 636 CENTRALIA, WA 985310636
4	\$10,582,893.31	BASE + A1 + A2	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT, WA 982011927
5	\$13,475,817.82	BASE + A1 + A2	MILES RESOURCES, LLC 400 VALLEY AVE NE PUYALLUP, WA 983722516
6	\$13,948,325.42	BASE + A1 + A2	LAKESIDE INDUSTRIES, INC. 2001 NE JOHNSON RD CENTRALIA WA 98531-1961 PO BOX 636 CENTRALIA, WA 985310636
7	\$11,363,355.24	BASE + A1 + A2 + A3	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT, WA 982011927
8	\$14,375,369.19	BASE + A1 + A2 + A3	MILES RESOURCES, LLC 400 VALLEY AVE NE PUYALLUP, WA 983722516
9	\$14,995,085.90	BASE + A1 + A2 + A3	LAKESIDE INDUSTRIES, INC. 2001 NE JOHNSON RD CENTRALIA WA 98531-1961 PO BOX 636 CENTRALIA, WA 985310636

DOT_RGGB01	WASHINGTON STATE DEPARTMENT OF TRANSPORTATION	
PS&E JOB NO: 25X318	* * * ALTERNATE COMBINATION BIDS * * *	BIDS OPENED ON:
CONTRACT NO: XE3636	* * * RANKED BY DOLLAR AMOUNT * * *	May 29 2025
TITLE: I-5		REGION: 4
0.1 MILES N OF KOONTZ RD TO SR 507		
PAVER		
25X318		

REGION: 4

HWY: SR 005

10	\$11,984,689.01	BASE + A1 + A2 + A3 + A4	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT, WA 982011927
11	\$15,140,080.69	BASE + A1 + A2 + A3 + A4	MILES RESOURCES, LLC 400 VALLEY AVE NE PUYALLUP, WA 983722516
12	\$15,848,856.38	BASE + A1 + A2 + A3 + A4	LAKESIDE INDUSTRIES, INC. 2001 NE JOHNSON RD CENTRALIA WA 98531-1961 PO BOX 636 CENTRALIA, WA 985310636